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PIIN/SIIN DAAEO7-03-C L151 MOD/AMD
Name of Offeror or Contractor: CYBERNET SYSTEMS CORPORATI ON
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
SECTI ON B - SUPPLI ES OR SERVI CES AND PRI CES/ COSTS
0001 VI RTUAL PROTOTYPI NG ARCH 1 LO $ 729, 748. 56
NCUN: VI RTUAL PROTOTYPI NG ARCH
SECURI TY CLASS: Uncl assified
The contractor shall furnish all the supplies and
services required to acconplish the tasks set forth
in the Section C Scope of Wrk.
The toal ampunt of CLIN 0001, which will be
incremental ly funded as stated in Cl ause B. 3
entitled "Funding" will consist of the follwoing
amounts of estimated cost and fixed fee:
Estimated Cost = $678, 835. 87
Fi xed Fee = $ 50,912. 69
Total Anmount = $729, 748. 56
(End of narrative B001)
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
Deliveries or Performance
DLVR SCH PERF COWPL
REL CD QUANTI TY DATE
001 1 15- FEB- 2006
$ 729, 748. 56
000101 VI RTUAL PROTOTYPI NG ARCH
NOUN: FY04 PHI | SBI R CYBERNET SYS.
PRON: E142C026EH PRON AMD: 01 ACRN:  AA
AVS CD: 665502M4055
(AMOUNT: $ 356, 610. 00)
0002 DATA | TEM

SECURI TY CLASS: Uncl assified
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PIIN/SIIN DAAEO7-03-C- L151 MOD/AMD
Name of Offeror or Contractor: CYBERNET SYSTEMS CORPORATI ON
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
A001 DATA | TEM $ ** NSP ** [$ ** NSP **
NOUN: STATUS & PROGRESS REPORT
SECURI TY CLASS: Uncl assified
Progress & Status Reports in accordance with
Provision C. 6.1 and Data |tem A0OO1, Exhibit A,
of the contract.
(End of narrative B001)
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
A002 DATA | TEM $ ** NSP ** [$ ** NSPp **
NCOUN: FI NAL REPORT
SECURI TY CLASS: Uncl assified
Final Report in accordance with Provision C. 6.2
and Data |Item A002, Exhibit A, of the contract.
(End of narrative B001)
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
A003 DATA | TEM $ ** NSP ** ** NSPp **
NOUN: MEETI NG M NUTES
SECURI TY CLASS: Uncl assified
Meeting Mnutes in accordance with Provision C 6.3
and Data |Item A003, Exhibit A, of the contract.
(End of narrative B001)
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
A004 DATA | TEM $ ** NSP ** [$ ** NSPp **
NOUN:  UML MODEL
SECURI TY CLASS: Uncl assified
Uni fi ed Mbdel i ng Language (UML) Model, in
accordance with Provision C 6.4 and Data




CONTINUATION SHEET

Reference No. of Document Being Continued
PIIN/SIIN DAAEO7-03-C- L151 MOD/AMD

Page 4 of 33

Name of Offeror or Contractor:

CYBERNET SYSTEMS CORPORATI ON

ITEM NO

SUPPLIES/SERVICES

QUANTITY |UNIT

UNIT PRICE

AMOUNT

| tem A004, Exhibit A of the contract.

I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on

A005 DATA | TEM

NOUN:  SI MULATI ON SOFTWARE

(End of narrative B001)

ACCEPTANCE: Desti nation

SECURI TY CLASS: Uncl assified

Si mul ati on Execution Environnment Software,
accordance with Provision C. 6.5 and Data |tem
A005, Exhibit A of the contract.

(End of narrative B001)

I nspection and_Accept ance

| NSPECTI ON:  Dest i nati on

A006 DATA | TEM

NOUN: SCENARI O DESCRI PTI ON DOC
SECURI TY CLASS: Uncl assified

Scenari o Description Docunents,
with Provision C. 6.6 and Data |tem A006,
Exhi bit A of the contract.

(End of narrative B001)

| nspection and Acceptance

I NSPECTI ON:  Desti nation

A007 DATA | TEM

bj ect Model

of the contract.

NOUN: OBJECT MODEL SOURCE CCDE
SECURI TY CLASS: Uncl assified

Sour ce Code,
Provision C. 6.7 and Data |Item A007, Exhibit A

(End of narrative B001)

**% NSP ** $

*% NSP **

in

ACCEPTANCE: Desti nation

*% NSP ** $

*% NSP **

in accordance

ACCEPTANCE: Desti nation

**x NSP **

** NSP **

in accordance with




CONTINUATION SHEET Refer ence No. of Document Being Continued Page 5 of 33
PIIN/SIIN DAAEO7-03-C- L151 MOD/AMD
Name of Offeror or Contractor: CYBERNET SYSTEMS CORPORATI ON
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
I nspection _and Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
A008 DATA | TEM $ ** NSP ** [$ ** NSP **
NOUN: PERFORMANCE ANAL SYSTEM
SECURI TY CLASS: Uncl assified
Per f or mance, Anal ysis, and Measurenent System
in accordance with Provision C. 6.8 and Data Item
A008, Exhibit A of the contract.
(End of narrative B001)
I nspection _and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
A009 DATA | TEM $ ** NSP ** [$ ** NSP _**
NOUN: VSI L REPOSI TORY SOFTWARE
SECURI TY CLASS: Uncl assified
VSIL Repository Software, in accordance with
Provision C. 6.9, and Data Item A009, Exhibit A
of the contract.
(End of narrative B001)
| nspection and Acceptance
I NSPECTI ON:  Desti nation ACCEPTANCE: Desti nation
A010 DATA | TEM $ ** NSP_** ** NSPp **
NOUN: VSIL USER & PROG MANUALS
SECURI TY CLASS: Uncl assified
VSIL Software Users Manual and VSIL Programmers
Ref erence Manual, in accordance with Provision
C.6.10 and Data I|tem A010, Exhibit A of the
contract.
(End of narrative B001)
I nspection and_Accept ance
| NSPECTI ON:  Dest i nati on ACCEPTANCE: Desti nation
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CONTINUATION SHEET PIIN/SI|N DAAEO7- 03- G- L151 MOD/AMD
Name of Offeror or Contractor: CYBERNET SYSTEMS CORPORATI ON
ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT
A011 DATA | TEM $ ** NSP ** g ** NSP **

NOUN: PRESENTATI ON MATERI ALS
SECURI TY CLASS: Uncl assified

Presentation Materials,
Provision C 6.11 and Data Item A011, Exhibit A

of the contract.

(End of narrative B001)

| nspection and Acceptance

in accordance with

I NSPECTI ON:  Desti nation

ACCEPTANCE: Desti nation
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CONTINUATION SHEET
PIIN/SIIN DAAEO7-03-C-L151 MOD/AMD

Name of Offeror or Contractor: CYBERNET SYSTEMS CORPORATI ON

B. 1 ESTI MATED COST AND PAYMENT

B.1.1 The estimted cost for paynment for performance of the work required under this contract is $678,835.87 which shall constitute
the estimated cost for the purpose of the contract clause in Section | entitled "Limtation of Funds" (FAR 52.232-22).

B.1.2 The contractor will be paid the fixed fee of $50,912.69 as stated in Section B in CLIN 0001 for the performance of work under
this contract and in accordance with the ternms of the contract clause in Section | entitled "Fixed Fee" (FAR 52.216-8). The fixed fee
together with the reinbursement of cost shall constitute full and conplete consideration for the contractor's services in connection
with the work required and perfornmed under this contract.

B.1.3 Al l owabl e cost shall be determ ned and paynment thereof shall be provided, in accordance with the contract clause in Section I
entitled "Allowabl e Cost and Paynent" (FAR 52.216-7).

B.2 PAYMENT

The contractor may subnmit public vouchers nmonthly for paynent under this contract. The fee will be payable at tinme of reinbursenent of
cost at the same rate as the total fee of this contract bears to the total estimated cost thereof, subject to any w thhol di ng pursuant
to provisions of this contract.

B.3 FUNDI NG

B.3.1 The governnent will provide funds under this contract covering the estimated cost and fee hereof on an incremental basis as
provided for in the follow ng funding schedul e and pursuant to the contract clause entitled "Limtation of Funds" (FAR 52.232-22). It
is estimated that the increnental amobunts are sufficient for the performance of work in each of the cited periods. The governnment may,
at its discretion, allot such funds on an incremental basis within each fiscal year. The contractor shall so plan and execute the work
required by this contract as to expend and/or conmt funds conpatible with the schedule set forth below. Wenever the contractor has
reason to believe that the funds allotted to this contract for any fiscal year are either insufficient or excessive for the performance
of work required in that fiscal year, the government shall be so notified.

B.3.2 The funding schedule is as foll ows:

Per f or mance Peri od Anount
FY 04 - Award to 12 nonths after contract award $356, 610. 00
FY 05 - through conpletion $373, 138. 56

B. 4 FUNDS ALLOTTED
An anpunt of $356,610.00 is being obligated at time of award of the basic contract. The renaining balance of the total contract anount

of $729,748.56, an anount of $373,138.56 which represents funding for the second year of contract perfornance is scheduled to be added
to the contract, as outlined in C ause B. 3. 2.

*** END OF NARRATIVE B 001 ***
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CONTINUATION SHEET
PIIN/SIIN DAAEO7-03-C-L151 MOD/AMD

Name of Offeror or Contractor: CYBERNET SYSTEMS CORPORATI ON

SECTI ON C - DESCRI PTI OV SPECI FI CATI ONS/ WORK STATEMENT
SCOPE OF WORK

The contractor, acting as an independent contractor, and not as an agent of the government, shall provide the necessary personnel,
facilities, materials and services to performthe specific tasks listed in the Scope of Wrk bel ow.

C.1 Purpose/ Objective:

The Virtual SystemIntegration Laboratory (VSIL) represents a key technology targeted to facilitate systens engineering within the
Vetronics Intelligent Gound Vehicle (1GY) donmin. The overall goal is to create a VSIL that can be used for testing vehicle conponents
prior to building actual prototypes.

The effort in this contract will refine and build upon the preliminary design devel oped in previous Contract DAAEO7-03-C- L084 by further
defining the logical class hierarchy (object specification, interactions, and relationships). Following this detailed definition and
desi gn new objects will be inplenented and integrated with existing nodels to execute a series of denpnstrations, validating the utility
of the VSIL architecture and conponent library. An object nodel repository will be defined and devel oped to support object collection
and depl oynent .

C.2 Denonstrations

The contractor shall conduct the follow ng three denpnstration events, representing three distinct VSIL applications, in accordance with
the schedule set forth in Provision C.3, to evaluate the VSIL architecture, design concepts, class hierarchy, nodel base, and associ ated
support environment (repository and performance, analysis, and nmeasurenment system). The contractor may purchase conputers to help allow
conpl ex scenarios (listed in this Section C scope) to be conpleted in a faster anpbunt of time. The contractor nmay al so purchase Matlab
licenses to facilitate the integration of Government Furnished Equi pnent (GFE) npdels (see C.5) into Denpnstration 2 (see C.2.2). Any
such Matlab licenses purchased with contract funds shall be identified and cunulatively listed in the contractor's cost and status
reports (C.6.1) and will be furnished to TACOM at the conclusion of the contract (F.7.12).

C21 Denpnstration 1: Power Subsystem Denpnstration

The contractor shall integrate vehicle nobility conponent nodels to include alternators, flywheels, batteries, power generation, and
power managenent in order to evaluate the VSIL architecture, sinulation execution environnment, and performance neasurenent system The
government will provide MatLab nodel s which will incorporate the power subsystem nodels which will be used for this denmonstration by 7
nmonths after contract award, in time for PR # 3(see C 3.2.3). These nodels will be integrated into the VSIL by the contractor to
denonstrate the ability of the VSIL to incorporate newy devel oped and | egacy/stand al one nodel s. The contractor shall conplete the
denonstration scenario for Denpbnstration 1 by 5 nonths after contract award, in accordance with C. 4.4. The contractor shall performthe
prelimnary design review for Denpnstration 1 at IPR # 4, which is due to be held by 8 nonths after contract award, in accordance with
C.3.2.4. The contractor shall performDenonstration 1 by 10 nonths after contract award, in accordance with C 3.2.4.

C22 Dermonstration 2: Vetronics System Architecture Denonstration

The contractor shall integrate VSIL nodels to sinmulate a Vetronics system architecture which will include conputing hardware and
software. The hardware portion of the architecture will constitute various chassis and processors interconnected via backpl ane and hi gh
speed data buses. The application software will nodel a typical vehicle application (i.e., an application that is used to describe
things that are common to all ground vehicle systenms such as a conmmand and control system or a track/wheel system). The contractor
shall utilize evaluation criteria for this denonstration that will include, at a mninmm weight, power, thermal, CPU nenory
utilization, bandw dth, and process execution. The contractor will develop the npdel s necessary to conduct this denonstration. The
contractor shall conplete the denpnstration scenario for Denobnstration 2 by 10 nonths after contract award, in accordance with C 4.4.
The contractor shall performthe design review for Denonstration 2 at IPR# 5, which is due to be held by 12 nonths after contract
award, in accordance with C 3.2.5. The contractor shall perform Denonstration 2 by 15 nonths after contract award, in accordance with
C. 3.2.5.

C23 Denonstration 3: |GV Depl oynent

The contractor shall integrate VSIL nodels to sinmulate at least two (2) sanple deploynments for a Future Conbat Systens (FCS) class
vehicle. The nodels will include hardware, software, and operators and will be configured to evaluate acquisition tradeoffs in the
areas of Vetronics, (Data Control and Distribution, Conputing/Know edge Resources, Controls and Displays, Power Managenent and

Di stribution), Intelligent Agents (human/ nmachine), and Pl anning and Preparation. TARDEC will provide Enbedded Sinulation System (ESS)
vehicl e subsystem and MATREX FOM and human performance nodels which will be integrated with the contractor's nodels to conduct the
denonstration. The contractor shall conplete the denonstration scenario for Denpnstration 3 by 18 nonths after contract award, in
accordance with C.4.4. The contractor shall performthe prelinminary design review for Denpbnstration 3 at PR # 6, which will be held by
18 nonths after contract award, in accordance with C 3.2.6. The contractor shall perform Denonstration 3 by 23 nonths after contract
award, in accordance with C. 3.2.6.

C3 Schedul e
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CONTINUATION SHEET
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Name of Offeror or Contractor: CYBERNET SYSTEMS CORPORATI ON

The contractor shall performthe denonstrations listed in C.2 and the tasks listed in C. 4, in accordance with the follow ng schedul e and
I n-Process Reviews (IPRs) |isted bel ow

C. 3.1 Start of Work Meeting:

The contractor shall hold a Start of Work Meeting at TACOM by one nonth after contract award. The contractor shall notify in witing
the COTR (listed in the Section G "Comunications" clause), the Contract Specialist (listed in Block 5 on Page 1), and the

Admi nistrative Contracting Officer (listed in the Section G "Conmunications" clause) at |east ten (10) days in advance of the neeting,
to identify the date, time and precise location of the meeting. The contractor shall provide Meeting Mnutes within ten (10) days after
the conpletion of the Start of Wrk Meeting, in accordance with Data |tem A0O03, Exhibit A

C. 3.2 In-Process Reviews (IPRs):

The contractor shall hold the following IPRs with at |east three (3) of themheld at the contractor's facility. The location of each
specific PR either at TACOM or the contractor's facility, wll be agreed upon in advance by the governnent COTR and the contractor as
long as at least three (3) total IPRs are held at the contractor's facility and at |least three (3) total IPRs are held at TACOM Each
IPRw Il be associated with the conpletion of a specific denpnstration or task, as described below. The contractor shall subnmit Meeting
Mnutes to the government within ten (10) days after the conpletion of each I PR in accordance with Data |tem A003, Exhibit A These
Meeting M nutes shall describe at a mninmum when the | PR was held, the |ocation where it was held, who attended the | PR for both the
governnment and the contractor, what issues or problenms were discussed, and what plans or decisions were agreed upon by the parties at
the IPR. No IPRwll be held earlier than one nonth before the final date by which that I PR nust be held, as listed below, unless both
parties agree otherwise. For exanple, IPR# 1 will not be held earlier than 2 nonths after contract award since it nmust be held no
later than by 3 nonths after contract award.

C3.21 IPR# 1:

IPR# 1 will be held by 3 nonths after contract award. The VSIL design architecture will be planned and di scussed at this IPR

C3.2.2 IPR# 2

IPR# 2 will be held by 5 nonths after contract award. The contractor shall provide the prelimnary VSIL design architecture for review
at this IPR

C3.2.3 IPR# 3:

IPR# 3 will be held by 7 nonths after contract award. The contractor shall provide the final VSIL design architecture for review at
this I PR

C.3.2.4 IPR# 4:

IPR# 4 will be held by 8 nonths after contract award. The contractor shall provide the naterials for the Denpnstration 1 design review
which will take place at this IPR  The contractor will subsequently perform Denonstration 1 (C 2.1) by 10 nonths after contract award,
at TACOM

C.3.2.5 IPR# 5:

IPR# 5 will be held by 12 nonths after contract award. The contractor shall provide the materials for the Denpnstration 2 design
review which will take place at this IPR The contractor will subsequently perform Denonstration 2 (C 2.2) by 15 nonths after contract
award, at TACOM

C.3.2.6 IPR# 6:

IPR# 6 will be held by 18 nonths after contract award. The contractor shall provide the nmaterials for the Denpnstration 3 design
review which will take place at this PR The contractor will subsequently perform Denonstration 3 (C 2.3) by 23 nonths after contract
award, at TACOM

C.3.2.7 IPR#T:

IPR# 7 will be held by 24 nonths after contract award. The final revieww || be held at this IPR

C 4 Tasks

The contractor shall performthe follow ng tasks related to conducting the three denonstrations listed in C 2:
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C4.1 Fi nal i zi ng/ Docunenti ng the UML

The contractor shall finalize and docunment the Unified Mdeling Language (UM.), an object oriented progranm ng | anguage, to define the
| GV use cases and classes. The UML nodel will depict the rel ationships, dependencies, attributes, and nethods in a manner that is

i ndependent of the sinulation and execution environment of the VSIL. The nodel will be devel oped by the contractor. The contractor
shal | present the UML for prelimnary review 2 weeks before IPR# 1 and in final formby 2 weeks before |PR # 2, in accordance with
C.6.4 and Data |tem A004, Exhibit A

C4.2 Defini ng/ | npl emrenting the Sinulation Execution Environnent

The contractor shall define and inplenment the sinulation execution and nonitoring environment to support the integration of newy

devel oped and | egacy/stand al one nodel s which, at a mninum shall include H gh Level Architecture (HLA), MatlLab, and J2EE. The

simul ati on execution and nonitoring environnment is the order in which the contractor chooses events to happen in the sinulation world
and the points of view fromwhich to nonitor those events. The sinmulation execution and nonitoring environment will be consistent with
and provide the ability to integrate nodels devel oped within the TARDEC Enbedded Sinul ation System (ESS) vehicle subsystem The
contractor shall use current TARDEC and Arny Interface and Control Documents to include ESS A-Kit to B-Kit Interface Control Docunent
(1CD). The HLA Federation Object Mdel (FOM shall conformto the MATREX FOM where applicable and assist it in nmeeting Denpnstration
requirenents listed in the various tasks cited under C 4. The sinulation execution and nmonitoring environment will be presented for
prelimnary reviewat IPR# 2 (C.3.2.2) and in its final format IPR# 3 (C 3.2.3).

C 4.3 Devel opment of Performance Measures

The contractor shall devel op performance neasures for evaluating systemresource demand and availability, integration perfornmance, and
trade-of f analysis. The contractor shall identify data collection requirements to support the identified perfornmance neasures and wl|l
design and inplenment a performance, analysis, and neasurenment systemthat can be interfaced to the VSIL to validate the denonstration
experiments. The performance neasures and perfornmance, analysis, and neasurenment systemw || be presented for prelimnary review at |PR
# 2(C.3.2.2) and inits final format IPR# 4 (C. 3.2.4).

C 4.4 Definition of Denpbnstration Scenarios

The contractor shall create three (3) detail ed denonstration scenario descriptions. This will include, for each of the three
denpnstrations, a detailed scenario definition, required nodel configuration, and the evaluation of criteria (Measure of Effectiveness
or MOEs and Measures of Performance or MOPs) to be neasured and anal yzed. The contractor will conplete the detail ed denobnstration
scenarios five (5) nmonths prior to the correspondi ng denonstration event. The government will review these denonstration scenarios for
correctness and conpl eteness. The contractor will conplete the scenario for Denpbnstration 1 by 5 nonths after contract award (C 2.1),
the scenario for Denpbnstration 2 by 10 nonths after contract award (C. 2.2) and the scenario for Denpbnstration 3 by 18 nonths after
contract award (C. 2.3).

C 4.5 I npl enentation of VSIL Cbject Mdels

The contractor shall inplement and integrate the VSIL object nodels required to conduct the finalized defined denpnstrations. The
design for each denpbnstration shall be presented at the |IPR associated with that denonstration event.

C. 4.6 Definition of Repository Architecture

The contractor shall define a repository architecture to store sinulation nodels, docunentation, and guidelines. The repository shall
provide the ability to view data, nodels, and nodel hierarchies; control nodel configurations; and configure nodel deploynents for
execution. The repository shall also provide the ability to integrate to third party tools to renptely execute/autonate repository
capabilities which nmeans that the contractor should build the repository in such a way that we can drop in a third party software tool
that supports the repository (or database) standards to be selected by the contractor. The repository architecture and design will be
presented for prelimnary reviewat IPR# 2 (C.3.2.2) and inits final format IPR# 4 (C 3.2.4).

C 4.7 Devel opnent of Tool Set

The contractor shall develop a tool set that can be interfaced to the repository architecture in order to sinplify the tasks of
desi gni ng conponent s/ si mul ati ons building systems or subsystens, |ocating conponents, and executing configured simulations. This tool
set is part of the VSIL Repository deliverable (C. 4.10).

C. 4.8 Devel opment of VSIL Manual s

The contractor shall develop and deliver two separate nmanuals, a VSIL Software User's Manual and a VSIL Programmer's Cuide Manual, to
facilitate third party usage of the VSIL. The user's manual shall contain as a minimum starting the software, |oading a nodel fromthe
repository, exercising the nodel. The programrer's guide shall contain as a mininmum a detailed description of all the nmethods used in
accessing and nodi fying the nodels, a detailed description of all the building block nodels and nethods to exercise them and exanples
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of using the nethods to exercise the nodel. Furthernore, the contractor will spell out the identification schene used for the nobdels
devel oped in support of the denmps. A prelimnary copy of the manuals will be due at IPR# 5, with the final draft due at IPR# 7, in
accordance with C.3.2.7, C 6.10 and Data |tem A010, Exhibit A

C 4.9 Instal lation of Software

The contractor shall provide instructions to the government as to how to properly install the software required under this contract, as
part of the Scientific and Technical Report required in C 6.2. The instructions should be sufficiently clear and detailed so as to allow
governnment personnel to follow these instructions to correctly install the software required under this contract.

C5 Gover nment Furni shed Equi prent ( GFE)

The governnent will be responsible for providing to the contractor specific Governnent Furni shed Equi prent (GFE) under this contract.
The contractor shall contact the COTRin witing within thirty (30) days of contract conpletion to request instructions for returning to
the governnent the GFE provided under this contract. The governnent will provide the follow ng specific GFE under this contract, to the
contractor:

C5.1 Power Model s

The governnment will provide to the contractor power nodels to support Denonstration 1 (C. 2.1). The governnment will deliver these nodels
as source code and in MatlLab executable formby IPR # 3, scheduled to be held no later than 7 nonths after contract award, per C. 3.2. 3.
These nodels will be revised by the contractor and re-rel eased by the contractor for governnent review at IPRs # 4, #5, #6 and #7.

C5.2 | CDs

The governnent will provide to the contractor current ESS A-Kit to B-Kit |ICD and MATREX FOM v0.5, or the nost current version, at the
Start of Work Meeting (C 3.1), in accordance with C. 2.3 (Denobnstration 3) . The governnment will support the devel opnent of a Hunman

Per f ormance Model (HPM to VSIL ICD by providing HPMs devel oped by the governnent.

C.5.3 Vehicle Subsystem and Human Performance Mdel s

The governnment will provide to the contractor the ESS vehicle subsystem and human performance nodel on CD-ROMto support Denonstration 3
(C.2.3) by 15 days after the performance of Denpnstration 2 by the contractor.

NOTE: GFE shoul d al so reflect the ESS vehicle subsystem and human perfornance nodel notati on.
C.6 Del i ver abl es

The contractor shall provide the follow ng deliverables to the governnent.

C.6.1 Progress & Status Reports

The contractor shall submt Progress & Status Reports every 3 nonths, beginning 3 nonths after the award of the contract, in accordance
with Data |tem A001, Exhibit A

C. 6.2 Scientific & Technical Report

The contractor shall submit a draft Scientific & Technical Report which will describe the results of the research conducted under this
contract, including any significant problens, issues, findings, acconplishnments, and recommendations, by 22 nonths after contract award,
in accordance with Data |tem A002, Exhibit A The government will have 30 days to review this draft report and provide coments back to
the contractor. The contractor will submit the final Scientific & Technical Report by 24 nonths after contract award, in accordance
with Data Item A002, Exhibit A

C.6.3 Meeting M nutes

The contractor shall submit Meeting Mnutes for the Start of Wrk Meeting (C.3.1) and for all the IPRs listed in C 3.2, in accordance
with C. 3.2 and Data |tem A003, Exhibit A

C.6.4 Unified Mdeling Language (UW.) Model
The contractor shall provide the UML nodel as source code, in accordance with Data |tem A004, Exhibit A and C. 4.1, in prelimnary form
by 2 weeks before IPR # 1, depending on when IPR # 1 is scheduled in accordance with C. 3.2.1, and in final formby 2 weeks before |IPR #

2, depending on when IPR # 2 is scheduled in accordance with C 3.2. 2.

C.6.5 Sinulation Execution Environment Software
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The contractor shall provide the Sinulation Execution Environment Software as source code and in executable form in accordance with
C. 4.2 and Data Item A005, Exhibit A The software shall be delivered in prelimnary formby IPR# 2 (see C.3.2.2) and in final form by
IPR # 3, scheduled to take place by 7 nonths after contract award (C. 3.2.3).

C.6.6 Scenario Description Docunent

The contractor shall provide a Scenario Description Docunment for each of the three denonstrations listed in C.2 in accordance with C. 4.4
and Data |tem A006, Exhibit A

C.6.7 Object Mdel Source Code

The contractor shall provide Cbject Mdel Source Code to the government, in accordance with Data |tem A007, Exhibit A Qbject Model
Source Code will be released at | PRs #4, #5, #6, and #7.

C. 6.8 Performance, Analysis, and Measurenent System

The contractor shall provide performance, analysis, and neasurenent system software, delivered as source code and in executable form by
I PR #3, which will take place by 7 nonths after contract award, in accordance with C.3.2.3. This software will be revised and re-
released at |PRs # 4, #5, #6 and #7 (see C. 3.2). The performance, analysis, and neasurenent software shall be provided in accordance
with Data Item A008, Exhibit A

C.6.9 VSIL Repository

The contractor shall provide VSIL Repository Software at PR # 3, which will be held by 7 nonths after contract award, in accordance
with C.3.2.3. This software shall be delivered as source code and in executable form The contractor shall subsequently provide
updat ed versions of the VSIL Repository Software at IPRs # 4, 5, and 6 with the final version due at IPR # 7 (see C. 3.2), in accordance
with Data Item A009, Exhibit A

C.6.10 VSIL Software User's Manual and VSIL Programmer's Reference Manual

The contractor shall provide a VSIL Software User's Manual and a VSIL Programrer's Reference Manual for prelimnary review 2 weeks prior
to IPR# 5, which will take place by 12 nonths after contract award, in accordance with C. 3.2.5. These manuals will be delivered in
their final formby 2 weeks before IPR # 7, scheduled to take place by 24 nonths after contract award, in accordance with C 3.2.7.

These 2 manual s shall be provided in accordance with C. 4.8 and Data |tem A010, Exhibit A

C.6.11 Presentation Materials

The contractor shall provide Presentation Materials, in accordance with Data Item A011, Exhibit A of the contract.

C.6.12 Conputers/Matlab Licenses

The contractor shall deliver to the government at contract conpletion any conputers or Matlab |icences purchased under this contract,
per C.2 and F.7.12.

*** END OF NARRATIVE C 001 ***
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SECTI ON D - PACKAG NG AND MARKI NG
D1 PACKAG NG AND PACKI NG

Any hardware deliverables, or software deliverables delivered in the formof a CD-ROM that are due under this contract shall be
packaged and packed in accordance with standard commercial practice in order to ensure safe arrival at the destination listed for the
Techni cal Representative (COTR) in the Section G clause entitled "Comunications", w thout danage or | oss.

D2 MARKI NG

The hardware deliverables (the conputers cited in F.7.12), and the software deliverables delivered in the formof a CD-ROM that are due

under this contract shall be marked and identified with a descriptive title the name and address of the prinme contractor as well wth
the contract nunber.

*** END OF NARRATIVE D 001 ***
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SECTI ON E - | NSPECTI ON AND ACCEPTANCE

Regulatory Cte Title Dat e
E-1 52.246-9 | NSPECTI ON OF RESEARCH AND DEVELOPMENT ( SHORT FORM APR/ 1984
The Governnent has the right to inspect and evaluate the work performed or being perforned under the contract, and the prem ses where
the work is being performed, at all reasonable times and in a manner that will not unduly delay the work. If the Government perforns

inspection or evaluation on the prem ses of the Contractor or a subcontractor, the Contractor shall furnish and shall require
subcontractors to furnish all reasonable facilities and assistance for the safe and conveni ent performance of these duties.
(End of clause)

E-2 52. 246- 4030 I NSPECTI ON POl NT: DESTI NATI ON AUG 1994
(TACOM
We'I| nmake our Procurenent Quality Assurance inspection at the destination(s) listed in the Schedul e. We' || be checking the

supplies to make sure they conformw th applicable drawi ngs and specifications.
[End of O ause]
E-3 52. 246- 4031 ACCEPTANCE PO NT: DESTI NATI ON AUG 1994
(TACOM
The Governnent will accept the supplies at the destination(s) listed in the Schedul e.

[End of d ause]
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SECTION F - DELI VERI ES OR PERFORMANCE

Regul atory Cite Title Dat e
F-1 52.242-15 STOP WORK ORDER- - (ALTERNATE | dated APR 1984) AUG 1989
F-2 52.242-17 GOVERNMENT DELAY OF WORK APR/ 1984
F-3 52.247- 34 F. O B. DESTI NATI ON NOV/ 1991
F-4 52.227-4002 DATA ( SOFTWARE) APR/ 1985
(TACOM

Al data deliverable under this contract shall be delivered in accordance with the quantities and schedul es as specified on the Contract
Dat a Requirenents List (CDRL) DD Form 1423, and shall be delivered F.O B. Destination to the follow ng address:

Commander

US Arny Tank-autonotive and Armanents Conmand
ATTN:  (See DD Form 1423, Bl ock 14)

Warren, M 48397-5000

* Kk

F-5 DATA

Al'l data deliverables due under this contract shall be delivered electronically to the addressees and email addresses specified on the
Contract Data Requirenments List (CDRL) DD Form 1423, Exhibit A

F-6 PERI OD OF PERFORVANCE

Al work perforned under this contract shall be conpleted by 15 Feb 06.

F-7 DELI| VERABLES

The contractor shall provide the follow ng deliverables to the governnent, in accordance with Provision C. 6 of the contract.

F.7.1 The contractor shall submt Progress & Status Reports every 3 nonths, beginning 3 nonths after the award of the contract, in
accordance with Provision C 6.1 and Data |tem A001, Exhibit A of the contract.

F.7.2 The contractor shall prepare and submt a draft Final Report by 22 nonths after contract award, in accordance wth Provision
C.6.2 and Data |tem A002, Exhibit A, of the contract. The government will have 30 days to review this draft Scientific & Techni cal
Report and provide comments back to the contractor. The contractor shall subnmit the final Scientific & Technical Report to the
governnment by 24 nonths after contract award, in accordance with Provision C. 6.2 and Data |tem A002, Exhibit A, of the contract.

F.7.3 The contractor shall submt Meeting Mnutes, in accordance with Provision C. 6.3 and Data Item A003, Exhibit A of the contract.

F.7.4 The contractor shall provide a prelimnary Unified Mdeling Language (UML) Mddel by 2 weeks before IPR # 1, which is due to be
held by 3 nmonths after contract award, in accordance with C.3.2.1, C 6.4, and Data |tem A004, Exhibit A The contractor shall provide
the UML in final formby 2 weeks before IPR # 2, which is scheduled to be held by 5 nonths after contract award, in accordance with
Provisions C.3.2.2, C. 6.4, and Data |Item A004, Exhibit A

F.7.5 The contractor shall provide the Sinulation Execution Environnent Software as source code and in executable form in accordance
with C. 4.2 and Data Item A0O05, Exhibit A by IPR # 3, which is scheduled to take place by 7 nonthsa fter contract award, in accordance
with C 3.2 3.

F.7.6 The contractor shall provide Scenario Description Docunents 150 days before the prelininary reviews for each of the 3
Denonstrations listed in C.2, in accordance with C. 4.4 and Data |tem A006, Exhibit A

F.7.7 The contractor shall provide Cbject Mddel Source Codes at IPR's # 4, #5, #6, and # 7, in accordance with C.6.7 and Data Item
A007, Exhibit A

F.7.8 The contractor shall provide performance, analysis, and nmeasurenment system software delivered as source code and in executable
format, in accordance with C. 6.8 and Data Item A008, Exhibit A at IPR #3 with revisions of this performance software due at |PRs #4,
#5, #6, and #7, in accordance with C. 6. 8.

F.7.9 The contractor shall provide VSIL Repository Software, in accordance with C. 6.9 and Data Item A009, Exhibit A at |IPR #3 which
will take place by 7 nonths after contract award, in accordance with C 3.2.3.

F.7.10 The contractor shall provide a VSIL Software User's Manual and a VSIL Programmer's Reference Manual for prelimnary review, in
accordance with C. 6.10 and Data |tem A010, Exhibit A 2 weeks prior to IPR # 2 which will take place by 5 nonths after contract award,
in accordance with C 3.2.2. The contractor shall provide these 2 manuals in their final form in accordance with C 6.10 and Data Item
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A010, Exhibit A, by 2 weeks before IPR # 7 scheduled to take place by 24 nonths after contract award, in accordance with C. 3.2.7.
F.7.11 The contractor shall provide Presentation Materials in accordance with C.6.11 and Data |tem A011, Exhibit A which requires
subnmi ssion of an intial 3-panel display board 16 nonths after contract award and a final display board at contract conpletion, 24 nonths

after contract award.

F.7.12 The contractor shall provide at contract conpletion, 24 nonths after contract award, to the COTR at the COTR s address |isted
in the Section G "Comunications" clause, any conputers and Matlabs purchased with funds fromthis contract (see C. 2 and C 6.12).

*** END OF NARRATI VE F 001 ***
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SECTI ON G - CONTRACT ADM NI STRATI ON DATA

PRON JoB
LI NE AMB CDY GBLG ORDER ACCOUNTI NG OBLI GATED
| TEM M PR ACRN STAT ACCOUNTI NG CLASSI FI CATI ON NUMBER STATI ON AMOUNT
000101 E142C026EH AA 1 21  42040000046N6N7EP665502255Y S20113 420026 Wb6HZV $ 356, 610. 00
665502M4055
TOTAL $ 356, 610. 00
SERVI CE ACCOUNTI NG OBLI GATED
NAVE TOTAL BY ACRN ACCOUNTI NG CLASSI FI CATI ON STATI ON AMOUNT
Ar ny AA 21  42040000046N6N7EP665502255Y S20113 W6 HZV $ 356, 610. 00
TOTAL $ 356, 610. 00
Requl atory Cite Title Dat e
G1 52.242- 4016 COMVUNI CATI ONS MAY/ 2000
( TACOW)

(a) Communications on technical matters pertaining to the contract shall be direct between the contractor and the Techni cal
Represent ati ve. Communi cations for the Technical Representative shall be addressed to:

Nane: TACOM
M. Mtchell Cross
ATTN: AMSTA-TR-R, MS 264
Warren, M 48397-5000

e-mail: crossm@acomarnmny. ml
(b) The Administrative Contracting Officer's (ACO nane and enai|l address are also provided if known at this tine:
ACO DCMC Detroit, Ann Arbor office
Ms. Carrie Zunk
ATTN: DCMDE- GJQA
24 Frank Lloyd Wight Drive
Ann Arbor, M 48106

e-mail: carrie.zunk@cnma. m |

(c) Please see the appointment letters prepared at time of contract award for functions the Techni cal Representative and ACO wil |
performon this contract.

[End of O ause]

G2 252.201- 7000 CONTRACTI NG OFFI CER S REPRESENTATI VE DEC/ 1991

(a) Definition. Contracting Officer's Representative nmeans an individual designated in accordance with subsection 201. 602-2 of
the Defense Federal Acquisition Regulation Supplenment and authorized in witing by the contracting officer to perform specific technical
or administrative functions.

(b) If the Contracting Oficer designates a contracting officer's representative (COR), the Contractor will receive a copy of the
witten designation. It will specify the extent of the COR's authority to act on behalf of the contracting officer. The COR is not
aut horized to make any commitnments or changes that will affect price, quality, quantity, delivery, or any other termor condition of the
contract.

[End of O ause]

G3 52. 232- 4005 I NVOI CE | NFORMATI ON REQUI REMENT JAN 1988
(TACOM
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On each payment request submitted, the Contractor shall identify each affected Contract Line Item Number (CLIN), sub-CLIN, and/or work
directive, together with the related dollar amounts. This requirenment does not dimnish or restrict any other requirenment of this
contract.

* ko

G4 CONTRACTOR:  SPECI AL BI LLI NG | NSTRUCTI ONS

G4.1 The contractor shall bill to the six-digit (subCLIN and ACRN in accordance with FAR 52.232-4005 ("Invoice |Information
Requi renment") .

G4.2 If nultiple subCLINs exist on the sane four-digit major CLIN the contractor shall deternm ne which six-digit subCLIN contains the
ol dest fiscal year npney and invoice against the ol dest noney, until fully billed.

G4.3 To determine the fiscal year of funds, refer to the "Job Order Nunber" (JON) colum listed in the Appropriations and Accounting
Data |isted el sewhere in this Section G The first digit represents the fiscal year.

G5 DFAS: SPECI AL PAYI NG | NSTRUCTI ONS

G5.1 DFAS wi Il make paynents as billed.

*** END OF NARRATI VE G 001 ***
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SECTI ON H - SPECI AL CONTRACT REQUI REMENTS

Regul atory Cite Title Dat e
H1 252. 205- 7000 PROVI SI ON OF | NFORMATI ON TO COOPERATI VE AGREEMENT HOLDERS DEC/ 1991
H 2 252. 225-7001 BUY AMERI CAN ACT AND BALANCE OF PAYMENTS PROGRAM APR/ 2003
H 3 252. 225-7002 QUALI FYI NG COUNTRY SOURCES AS SUBCONTRACTORS APR/ 2003
H 4 252.225-7004 REPORTI NG OF CONTRACT PERFORMANCE QUTSI DE THE UNI TED STATES APR/ 2003
H5 252. 231- 7000 SUPPLEMENTAL COST PRI NCI PLES DEC/ 1991
H 6 252.235-7011 FI NAL SCI ENTI FI C OR TECHNI CAL REPORT SEP/ 1999
H7 252.242-7004 MATERI AL MANAGEMVENT AND ACCOUNTI NG SYSTEM DEC/ 2000
H 8 252. 246- 7000 MATERI AL | NSPECTI ON AND RECEI VI NG REPORT MAR/ 2003
H 9 252. 246- 7001 WARRANTY OF DATA DEC/ 1991
H 10 252.227-7036 DECLARATI ON OF TECHNI CAL DATA CONFORM TY JAN 1997

(a) Al technical data delivered under this contract shall be acconpanied by the following witten declaration:

The Contractor, , hereby declares that, to the best of its know edge and belief, the
technical data delivered herewi th under Contract No. DAAEQ7- are conplete, accurate, and conply with all
requirements of the contract.

Dat e Nane and Title of Authorized O ficial

This witten certification shall be dated and the certifying official (identified by nane and title) shall be duly authorized to bind
the Contractor by the certification.

(b) The Contractor shall identify, by name and title, each individual (official) authorized by the Contractor to certify in
writing that the technical data are conplete, accurate, and conply with all requirenents of the contract. The Contractor hereby
authorizes direct contact with the authorized individual responsible for certification of technical data. The authorized individual
shall be famliar with the Contractor's technical data conformity procedures and their application to the technical data to be certified
and del i vered.

(c) Technical data delivered under this contract may be subject to reviews by the Governnment during preparation and prior to
acceptance. Technical data are also subject to reviews by the Governnment subsequent to acceptance. Such reviews may be conducted as a
function ancillary to other reviews, such as in-process reviews or configuration audit reviews.

(End of clause)

H 11 252.227-7037 VALI DATI ON OF RESTRI CTI VE MARKI NGS ON TECHNI CAL DATA SEP/ 1999
(a) Definitions. The terns used in this clause are defined in the Rights in Technical Data-Nonconmrercial I|tens clause of this
contract.

(b) Contracts for comrercial items--presunption of devel opnent at private expense. Under a contract for a commercial item
conponent, or process, the Departnment of Defense shall presume that a Contractor's asserted use or release restrictions are justified on
the basis that the item conponent, or process was devel oped exclusively at private expense. The Departnent shall not chall enge such
assertions unless information the Department provides denpnstrates that the item conponent, or process was not devel oped exclusively
at private expense.

(c) Justification. The Contractor or subcontractor at any tier is responsible for maintaining records sufficient to justify the
validity of its markings that inpose restrictions on the Government and others to use, duplicate, or disclose technical data delivered
or required to be delivered under the contract or subcontract. Except under contracts for commercial itens, the Contractor or
subcontractor shall be prepared to furnish to the Contracting Officer a witten justification for such restrictive markings in response
to a chal |l enge under paragraph (e) of this clause.

(d) Prechall enge request for information.

(1) The Contracting Officer may request the Contractor or subcontractor to furnish a witten explanation for any restriction
asserted by the Contractor or subcontractor on the right of the United States or others to use technical data. If, upon review of the
expl anation subnmtted, the Contracting OFficer remains unable to ascertain the basis of the restrictive marking, the Contracting Oficer
may further request the Contractor or subcontractor tofurnish additional information in the records of, or otherwi se in the possession
of or reasonably available to, the Contractor or subcontractor to justify the validity of any restrictive marking on technical data
delivered or to be delivered under the contract or subcontract (e.g., a statement of facts acconpanied with supporting docunentation).
The Contractor or subcontractor shall submit such witten data as requested by the Contracting Officer within the time required or such
I onger period as may be nutual ly agreed.



Reference No. of Document Being Continued Page 20 of 33

CONTINUATION SHEET
PIIN/SIIN DAAEO7-03-C-L151 MOD/AMD

Name of Offeror or Contractor: CYBERNET SYSTEMS CORPORATI ON

(2) If the Contracting Officer, after reviening the witten data furnished pursuant to paragraph (d)(1) of this clause, or
any other available information pertaining to the validity of a restrictive marking, determ nes that reasonable grounds exist to
question the current validity of the marking and that continued adherence to the marki ng woul d make inpracticable the subsequent
conpetitive acquisition of the item conponent, or process to which the technical data relates, the Contracting Oficer shall follow the
procedures in paragraph (e) of this clause.

(3) |If the Contractor or subcontractor fails to respond to the Contracting Officer's request for information under paragraph
(d)(1) of this clause, and the Contracting O ficer determ nes that continued adherence to the marking woul d make inpracticable the
subsequent conpetitive acquisition of the item conponent, or process to which the technical data relates, the Contracting O ficer may
challenge the validity of the marking as described in paragraph (e) of this clause.

(e) Challenge.

(1) Notwi thstanding any provision of this contract concerning inspection and acceptance, if the Contracting Oficer
determines that a challenge to the restrictive marking is warranted, the Contracting O ficer shall send a witten challenge notice to
the Contractor or subcontractor asserting the restrictive nmarkings. Such challenge shall -

(i) State the specific grounds for challenging the asserted restriction;

(ii) Require a response within sixty (60) days justifying and providing sufficient evidence as to the current validity
of the asserted restriction;

(iii) State that a DoD Contracting Officer's final decision, issued pursuant to paragraph (g) of this clause, sustaining
the validity of a restrictive marking identical to the asserted restriction, within the three-year period preceding the challenge, shall
serve as justification for the asserted restriction if the validated restriction was asserted by the same Contractor or subcontractor
(or any licensee of such Contractor or subcontractor) to which such notice is being provided; and

(iv) State that failure to respond to the challenge notice nmay result in issuance of a final decision pursuant to
paragraph (f) of this clause.

(2) The Contracting Oficer shall extend the time for response as appropriate if the Contractor or subcontractor subnits a
witten request showing the need for additional time to prepare a response.

(3) The Contractor's or subcontractor's witten response shall be considered a claimw thin the neaning of the Contract
Di sputes Act of 1978 (41 U. S.C. 601, et seq.), and shall be certified in the form prescribed at 33.207 of the Federal Acquisition
Regul ation, regardl ess of dollar anmount.

(4) A Contractor or subcontractor receiving challenges to the same restrictive markings fromnore than one Contracting
O ficer shall notify each Contracting O ficer of the existence of nore than one challenge. The notice shall also state which Contracting
O ficer initiated the first in time unanswered challenge. The Contracting Officer initiating the first in time unanswered chall enge
after consultation with the Contractor or subcontractor and the other Contracting Oficers, shall fornmulate and distribute a schedul e
for responding to each of the challenge notices to all interested parties. The schedule shall afford the Contractor or subcontractor an
opportunity to respond to each challenge notice. All parties will be bound by this schedul e.

(f) Final decision when Contractor or subcontractor fails to respond. Upon a failure of a Contractor or subcontractor to submt
any response to the challenge notice, other than a failure to respond under a contract for comrercial items, the Contracting O ficer
will issue a final decision to the Contractor or subcontractor in accordance with the Disputes clause of this contract pertaining to the
validity of the asserted restriction. This final decision shall be issued as soon as possible after the expiration of the tine period of
paragraph (e)(1)(ii) or (e)(2) of this clause. Follow ng issuance of the final decision, the Contracting Oficer will conply with the
procedures in paragraphs (g)(2)(ii) through (iv) of this clause.

(g) Final decision when Contractor or subcontractor responds.

(1) If the Contracting Oficer determi nes that the Contractor or subcontractor has justified the validity of the restrictive
mar ki ng, the Contracting O ficer shall issue a final decision to the Contractor or subcontractor sustaining the validity of the
restrictive marking, and stating that the Government will continue to be bound by the restrictive marking. This final decision shall be
issued within sixty (60) days after receipt of the Contractor's or subcontractor's response to the challenge notice, or wthin such
longer period that the Contracting Officer has notified the Contractor or subcontractor that the Governnent will require. The
notification of a longer period for issuance of a final decision will be made within sixty (60) days after receipt of the response to
the chal | enge notice.

(2) (i) If the Contracting Oficer determnes that the validity of the restrictive marking is not justified, the Contracting
O ficer shall issue a final decision to the Contractor or subcontractor in accordance with the Disputes clause of this contract.
Not wi t hst andi ng paragraph (e) of the Disputes clause, the final decision shall be issued within sixty (60) days after receipt of the
Contractor's or subcontractor's response to the challenge notice, or within such longer period that the Contracting Oficer has notified
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the Contractor or subcontractor of the Ionger period that the

Government will require. The notification of a |longer period for issuance of a final decision will be made within sixty (60) days after
recei pt of the response to the challenge notice.

(ii) The Government agrees that it will continue to be bound by the restrictive marking for a period of ninety (90) days
fromthe issuance of the Contracting Oficer's final decision under
paragraph (g)(2)(i) of this clause. The Contractor or subcontractor agrees that, if it intends to file suit in the United States O ains
Court it will provide a notice of intent to file suit to the Contracting Officer within ninety (90) days fromthe issuance of the
Contracting Oficer's final decision under paragraph (g)(2)(i) of this clause. If the Contractor or subcontractor fails to appeal, file
suit, or provide a notice of intent to file suit to the Contracting Officer within the ninety (90)-day period, the Government may cancel
or ignore the restrictive markings, and the failure of the Contractor or subcontractor to take the required action constitutes agreenent
with such Government action.

(iii) The Governnment agrees that it will continue to be bound by the restrictive marking where a notice of intent to file
suit in the United States Clainms Court is provided to the Contracting Officer within ninety (90) days fromthe issuance of the final
deci si on under paragraph (g)(2)(i) of this clause. The CGovernnent will no | onger be bound, and the Contractor or subcontractor agrees
that the Government may strike or ignore the restrictive markings, if the Contractor or subcontractor fails to file its suit within one
(1) year after issuance of the final decision. Notwi thstanding the foregoing, where the head of an agency determ nes, on a nondel egabl e
basis, that urgent or conpelling circunstances will not permt waiting for the filing of a suit in the United States dains Court, the
Contractor or subcontractor agrees that the agency may, followi ng notice to the Contractor or subcontractor, authorize release or
di scl osure of the technical data. Such agency determi nation may be nade at any tine after issuance of the final decision and will not
affect the Contractor's or subcontractor's right to damages against the United States where its restrictive markings are ultimtely
upheld or to pursue other relief, if any, as may be provided by |aw.

(iv) The Government agrees that it will be bound by the restrictive marking where an appeal or suit is filed pursuant to
the Contract Disputes Act until final disposition by an agency Board of Contract Appeals or the United States Cainms Court.
Not wi t hst andi ng the foregoing, where the head of an agency determ nes, on a nondel egabl e basis, followi ng notice to the Contractor that
urgent or conpelling circunstances will not permt awaiting the decision by such Board of Contract Appeals or the United States Cains
Court, the Contractor or subcontractor agrees that the agency may authorize rel ease or disclosure of the technical data. Such agency
determ nation nay be nmade at any tinme after issuance of the final decision and will not affect the Contractor's or subcontractor's right
to damages against the United States where its restrictive markings are ultinately upheld or to pursue other relief, if any, as may be
provi ded by | aw.

(h) Final disposition of appeal or suit.

(1) If the Contractor or subcontractor appeals or files suit and if, upon final disposition of the appeal or suit, the
Contracting Officer's decision is sustained-

(i) The restrictive marking on the technical data shall be cancelled, corrected or ignored; and

(ii) If the restrictive marking is found not to be substantially justified, the Contractor or subcontractor, as
appropriate, shall be liable to the Governnment for paynment of the cost to the Government of reviewing the restrictive marking and the
fees and other expenses (as defined in 28 U.S.C. 2412(d)(2)(A)) incurred by the Governnment in challenging the marking, unless special
circunmstances woul d make such payment unjust.

(2) If the Contractor or subcontractor appeals or files suit and if, upon final disposition of the appeal or suit, the
Contracting Officer's decision is not sustained-

(i) The Governnent shall continue to be bound by the restrictive marking; and

(ii) The Government shall be liable to the Contractor or subcontractor for paynent of fees and other expenses (as
defined in 28 U S.C. 2412(d)(2)(A)) incurred by the Contractor or subcontractor in defending the marking, if the challenge by the
Government is found not to have been made in good faith.

(i) Duration of right to challenge. The Government may review the validity of any restriction on technical data, delivered or to
be delivered under a contract, asserted by the Contractor or subcontractor. During the period within three (3) years of final payment on
a contract or within three (3) years of delivery of the technical data to the Government, whichever is later, the Contracting O ficer
may review and nake a witten determ nation to challenge the restriction. The Government may, however, challenge a restriction on the
rel ease, disclosure or use of technical data at any tinme if such technical data.

(1) Is publicly available;

(2) Has been furnished to the United States wi thout restriction; or

(3) Has been otherw se nmade available without restriction. Only the Contracting Oficer's final decision resolving a fornmal
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chall enge by sustaining the validity of a restrictive marking constitutes "validation" as addressed in 10 U. S.C. 2321.

(j) Decision not to challenge. A decision by the Governnent, or a deternmination by the Contracting Oficer, to not challenge the
restrictive marking or asserted restriction shall not constitute "validation."

(k) Privity of contract. The Contractor or subcontractor agrees that the Contracting Officer may transact matters under this
clause directly with subcontractors at any tier that assert restrictive markings. However, this clause neither creates nor inplies
privity of contract between the Government and subcontractors.

(I') Flowdown. The Contractor or subcontractor agrees to insert this clause in contractual instrunents with its subcontractors or
suppliers at any tier requiring the delivery of technical data, except contractual instruments for comrercial itenms or commrercial
conmponent s.

(End of cl ause)

H 12 252.227-7039 PATENTS - - REPORTI NG OF SUBJECT | NVENTI ONS APR/ 1990
The Contractor shall furnish the Contracting O ficer the foll ow ng:

(a) Interimreports every twelve (12) nmonths (or such |onger period as nay be specified by the Contracting Officer) fromthe
date of the contract, listing subject inventions during that period and stating that all subject inventions have been disclosed or that
there are no such inventions.

(b) A final report, within three (3) nonths after conpletion of the contracted work, listing all subject inventions or
stating that there were no such inventions.

(c) Upon request, the filing date, serial nunber and title, a copy of the patent application and patent nunmber, and issue
data for any subject invention for which the Contractor has retained title.

(d) Upon request, the Contractor shall furnish the Government an irrevocable power to inspect and make copies of the patent
application file.
(End of clause)

H 13 52. 204- 4005 REQUI RED USE OF ELECTRONI C CONTRACTI NG DEC/ 2002
(TACOM

(a) Al contract awards, nodifications and delivery orders issued by TACOMw || be issued electronically. The contractor has the
option to receive these actions either via the Worldw de Wb (WWY or Electronic Data Interchange (EDI). Many provisions and cl auses
appear "by reference,” nmeaning only clause titles and regulation site are listed; their full texts can be found at the website
http://farsite. hill.af.ml/

(b) In order to be eligible to receive an award under this solicitation, the successful offeror nust be registered with the
Departnent of Defense (DOD) Central Contractor Registration (CCR). The CCR registration process may be done electronically at the World
Wde Wb (WWY site: http://www ccr.gov/ . (In order to be registered to use EDI, you nust use the long formfor registration.
Certification information, including information on the EDI 838 TPP, nust be furnished to the Contracting Officer within 60 cal endar
days after contract award to conplete networking requirenents within the Governnent.)

(c) Worldw de Web Distribution. The contractor will receive an electronic Notice of the Award, Modification, or Delivery O der
via e-mail. |f you choose the WAW option, you nust download the file fromthe appropriate TACOM webpage:

Warren: http://contracting.tacomarny.ml/awards_official.htm

Rock Island: http://aais.ria.arnmy.ml/AA S/ AN NFQ i ndex. ht m
Picatinny: http://procnet.pica.arny.ml/Contracts/|ndex. htm

Red River Arny Depot: http://ww.redriver.army.ml/contracting/ Awards
Anni ston Arny Depot: http://ww. anadprocnet.arny. ml

(d) Electronic Data Interchange. |f you choose to receive contract awards, nodifications and delivery orders through EDI, they
will be delivered electronically via the Federal Acquisition Network (FACNET). Federal Standard Version 3050 of Standard X12 fromthe
American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

(1) You nust conplete the EDI 838 Trading Partner Profile, and nust agree (i) to subcontract with a DoD certified VAN or
Val ue Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN). The EDI 838 Training Partner
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Profile is contained in the basic CCR registration formand includes portions of the registration formwhich are titled "Optional".
(2) You nust select a VAN fromthe official DoD approved |list. DoD Certified VANs are |isted at

http://ww. acq.osd. m|/ec/ecip/index.htm. |If your VAN is later renpved fromthe official list, or if you voluntarily drop your

initially selected VAN, then you nmust switch to a VAN that remains on the official DoD approved list. You nust maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

(e) Unless otherw se specified elsewhere in the contract, all data items you are required to provide under this contract nust be
subnmitted electronically. Acceptable formats include:

(1) Mcrosoft* 97 Ofice Products (TACOM can currently read OFFI CE 97* and lower.): Wrd, Excel, Powerpoint, or Access
(2) 100 OR 250 MEGABYTE ZI P*-DI SK, 3 1/2 I NCH DI SK, OR 650 MEGABYTE CD ROM
(3) E-MAIL (Maxi mum size of each e-nmil nmessage is be three and one-half (3.5) negabytes).

(4) Oher electronic formats. Before submtting your data in any other electronic format, please e-mail the buyer
identified on the face of the contract, with e-mail copy-furnished to ansta-i dg@acomarmny.nil, to obtain a decision as to the format's
acceptability. This e-mail nust be received by the buyer not later than ten cal endar days before the required data subm ssion date.
NOTE: The above formats may be subnmitted in conpressed formusing self-extracting files.

(f) Additional information can be obtained by sending a nmessage to: acqcenweb@acomarny.ml or by calling (586) 574-7059.

[End of C ause]

H 14 52.216- 4008 STATUS OF FUNDS ON COST REI MBURSEMENT CONTRACTS/ CLI NS JUN 1989
(TACOW

The Contractor shall review the funding as it relates to work performed on the cost reinbursement Contract Line Item Nunbers (CLINs)
under this contract and shall provide to the Procuring Contracting Officer (PCO a witten determ nation of what, if any, funds are
excess to requirements (leaving a reasonable amount for final overhead rate negotiations and other reasonably predicted requirenents)
and are available for deobligation. This review shall be coordinated with the Adm nistrative Contracting Oficer (ACO and the witten
determ nation shall be acconplished within 120 days of conpletion of performance under the CLIN. The report shall be prepared in terns
of dollars available per Purchase Request Order Nunber (PRON) unl ess requested otherw se by the PCO

* Kk

H 15 52. 246- 4026 LOCAL ADDRESSES FOR DD FORM 250 MAR/ 2002
(TACOM

(a) The contractor nust provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the
addresses given below, using either of the follow ng methods:

(1) «Qur first preference is for you to use electronic nail (e-mail), using the followi ng e-nail address:
DD250@ acom arny. m |

(2) Qur second preference is for you to use data facsimle (datafax) transmission, using this fax nunber:
(586) 574-7552 and use "DD250 mail box" in the "to:" block of your fax cover or header sheet.

In either nethod, do not nix DD250s from nore than one contract in a single transnm ssion. That is, you nay submit nultiple DD250s in a
single transm ssion, but they nmust all be against the sane contract.

(b) These copies neet the requirements for the Purchasing O fice copy and the Arny Inventory Control Manager copy listed in tables
1 and 2 of DFARS Appendix F.

(c) The DD250 form may be found, in three different formats, on the Wrld Wde Wb at http://webl. whs. osd. m|/icdhone/ DD 0999. htm

[End of d ause]
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CONTRACT CLAUSES

Thi s contract

Upon request,
electronically at this address:

-1
-2
1-3
1-4
-5
1-6

-7
1-8
1-9
1-10

1-11
1-12
1-13
1-14
1-15
1-16
1-17
1-18

1-19
1-20
1-21
1-22
1-23
1-24
1-25
1-26
1-27
1-28

1-29
1-30

1-31
1-32
1-33
1-34

1-35
1-36
1-37
1-38
1-39
1-40
1-41
1-42
1-43
1-44
|1 -45
|1-46
1-47
1-48
1-49

i ncorporates one or nore clauses by reference, with the same force and effect as if they were given in full
the Contracting Officer will make their full text available. Also, the full text of a clause nay be accessed

http://farsite. hill.af.ml/

[End of d ause]

Requl atory Cite Title Dat e
52.202-1 DEFI NI TI ONS DEC/ 2001
52.203-3 GRATUI TI ES APR/ 1984
52.203-5 COVENANT AGAI NST CONTI NGENT FEES APR/ 1984
52.203-6 RESTRI CTI ONS ON SUBCONTRACTOR SALES TO THE GOVERNVENT JUL/ 1995
52.203-7 ANTI - KI CKBACK PROCEDURES JUL/ 1995
52.203-8 CANCELLATI ON, RESCI SSI ON AND RECOVERY OF FUNDS FOR | LLEGAL OR JAN 1997
| MPROPER ACTI VI TY
52.203- 10 PRI CE OR FEE ADJUSTMENT FOR | LLEGAL OR | MPROPER ACTI VI TY JAN 1997
52.203-12 LI M TATI ON ON PAYMENTS TO | NFLUENCE CERTAI N FEDERAL TRANSACTI ONS JUN 2003
52.204-4 PRI NTI NG COPYI NG DOUBLE- SI DED ON RECYCLED PAPER AUG 2000
52.209-6 PROTECTI NG THE GOVERNMENT' S | NTEREST WHEN SUBCONTRACTI NG W TH JUL/ 1995
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT
52.211-15 DEFENSE PRI ORI TY AND ALLOCATI ON REQUI REMENTS SEP/ 1990
52.215-2 AUDI T AND RECORDS - NEGOTI ATI ONS JUN 1999
52.215-8 ORDER OF PRECEDENCE- - UNI FORM CONTRACT FORVAT QOCT/ 1997
52.215-10 PRI CE REDUCTI ON FOR DEFECTI VE COST OR PRI CI NG DATA OCT/ 1997
52.215-11 PRI CE REDUCTI ON FOR DEFECTI VE COST OR PRI Cl NG DATA- - MODI FI CATI ONS OCT/ 1997
52.215-12 SUBCONTRACTOR COST OR PRI Cl NG DATA QOCT/ 1997
52.215-15 PENSI ON ADJUSTMENTS AND ASSET REVERSI ONS DEC/ 1998
52.215-18 REVERS| ON OR ADJUSTMENT OF PLANS FOR POSTRETI REMENT BENEFI TS ( PRB) OCT/ 1997
OTHER THAN PENSI ONS
52.215-19 NOTI FI CATI ON OF OANERSHI P CHANGES OCT/ 1997
52.216-7 ALLOMBLE COST AND PAYMENT DEC/ 2002
52.216-8 FI XED FEE MAR/ 1997
52.219-8 UTI LI ZATI ON OF SMALL BUSI NESS CONCERNS OCT/ 2000
52.222-1 NOTI CE TO THE GOVERNMENT OF LABOR DI SPUTES FEB/ 1997
52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT- - OVERTI ME COVPENSATI ON SEP/ 2000
52.222-20 WALSH- HEALEY PUBLI C CONTRACTS ACT DEC/ 1996
52.222-21 PROHI Bl TI ON OF SEGREGATED FACI LI TI ES FEB/ 1999
52.222-26 EQUAL OPPORTUNI TY APR/ 2002
52.222-35 AFFI RVATI VE ACTI ON FOR DI SABLED VETERANS AND VETERANS OF THE VI ETNAM DEC/ 2001
ERA
52.222-36 AFFI RVATI VE ACTI ON FOR WORKERS W TH DI SABI LI TI ES JUN 1998
52.222-37 EMPLOYMENT REPORTS ON SPECI AL DI SABLED VETERANS, VETERANS OF THE DEC/ 2001
VI ETNAM ERA, AND OTHER ELI G BLE VETERANS
52.223-6 DRUG FREE WORKPLACE MAY/ 2001
52.223-14 TOXI C CHEM CAL RELEASE REPORTI NG AUG 2003
52.225-13 RESTRI CTI ONS ON CERTAI N FOREI GN PURCHASES JUN 2003
52.226-1 UTI LI ZATI ON OF | NDI AN ORGANI ZATI ONS AND | NDI AN- OANED ECONOM C JUN 2000
ENTERPRI SES
52.227-1 AUTHORI ZATI ON AND CONSENT ( ALTERNATE | dated April 1984) JUL/ 1995
52.227-2 NOTI CE AND ASSI| STANCE REGARDI NG PATENT AND COPYRI GHT | NFRI NGEMENT AUG 1996
52.227-11 PATENT RI GHTS- - RETENTI ON BY THE CONTRACTOR ( SHORT FORM JUN 1997
52.228-7 | NSURANCE- - LI ABI LI TY TO THI RD PERSONS MAR/ 1996
52.229-5 TAXES- - CONTRACTS PERFORMED I N U. S. POSSESSI ONS OR PUERTO RI CO APR/ 1984
52.232-8 DI SCOUNTS FOR PROVPT PAYMENT FEB/ 2002
52.232-9 LI M TATI ON ON W THHOLDI NG OF PAYMENTS APR/ 1984
52.232-11 EXTRAS APR/ 1984
52.232-17 | NTEREST JUN 1996
52.232-23 ASSI GNVENT OF CLAI MS JAN 1986
52.232-25 PROVPT PAYMENT FEB/ 2002
52.232-33 PAYMENT BY ELECTRONI C FUNDS TRANSFER- - CENTRAL CONTRACTOR REGQ STRATI ON COCT/ 2003
52.233-1 DI SPUTES JuL/ 2002
52.233-3 PROTEST AFTER AWARD -- (ALTERNATE |, dated JUN 1985) AUG 1996
52.242-1 NOTI CE OF | NTENT TO DI SALLOW COSTS APR/ 1984

text.
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Regulatory Cte Title Dat e
1-50 52.242-3 PENALTI ES FOR UNALLOMBLE COSTS MAY/ 2001
1-51 52.242-4 CERTI FI CATI ON OF | NDI RECT COSTS JAN 1997
1-52 52.242-13 BANKRUPTCY JUL/ 1995
1-53 52.243-2 CHANGES- - COST- REl MBURSEMENT ( ALTERNATE V, dated April 1984)) AUG 1987
|-54 52.243-7 NOTI FI CATI ON OF CHANGES APR/ 1984
|-55 52.244-2 SUBCONTRACTS  (ALT | --AUG 1998) AUG 1998
|-56 52. 244-5 COVPETI TI ON | N SUBCONTRACTI NG DEC/ 1996
|-57 52.245-5 GOVERNMVENT PROPERTY ( COST- REI MBURSEMENT, Tl ME- AND- MATERI AL, OR LABOR- JUN 2003
HOUR CONTRACTS) (Deviation, per DAR Tracking Number 99-00008, 13 July
99)
1-58 52. 246- 25 LI M TATI ON OF LI ABI LI TY- - SERVI CES FEB/ 1997
1-59 52.249-6 TERM NATI ON ( COST- REI MBURSEMENT) SEP/ 1996
1-60 52.249-14 EXCUSABLE DELAYS APR/ 1984
1-61 52.253-1 COWUTER GENERATED FORVS JAN 1991
1-62 252.203- 7001 PROHI Bl TI ON ON PERSONS CONVI CTED OF FRAUD OR OTHER DEFENSE CONTRACT- MAR/ 1999
RELATED FELONI ES
1-63 252. 204- 7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT APR/ 1992
1-64 252. 209- 7000 ACQUI SI TI ON FROM SUBCONTRACTORS SUBJECT TO ON- SI TE | NSPECTI ON UNDER NOV/ 1995
THE | NTERMEDI ATE- RANGE NUCLEAR FORCES (I NF) TREATY
| -65 252.209- 7004 SUBCONTRACTI NG W TH FI RMS THAT ARE OMNED OR CONTROLLED BY THE MAR/ 1998

GOVERNVENT OF A TERRORI ST COUNTRY per DoD interimrule, Federal
Regi ster 27 Mar 98

1-66 252. 211- 7005 SUBSTI TUTI ONS FOR M LI TARY OR FEDERAL SPECI FI CATI ONS AND STANDARDS FEB/ 2003
1-67 252. 215- 7000 PRI CI NG ADJUSTNMENTS DEC/ 1991
1-68 252. 215- 7002 COST ESTI MATI NG SYSTEM REQUI REMENTS OCT/ 1998
1-69 252. 219- 7003 SMALL, SMALL Di SADVANTAGED AND WOVEN- OANED SMALL BUSI NESS APR/ 1996
SUBCONTRACTI NG PLAN ( DOD CONTRACTS)
1-70 252. 225- 7004 REPORTI NG OF CONTRACT PERFORMANCE OUTSI DE THE UNI TED STATES APR/ 2003
1-71 252. 225- 7012 PREFERENCE FOR CERTAI N DOVESTI C COMMODI TI ES FEB/ 2003
1-72 252. 225- 7014 PREFERENCE FOR DOMESTI C SPECI ALTY METALS (ALT 1) APR/ 2003
1-73 252. 225- 7016 RESTRI CTI ON ON ACQUI SI TI ON OF BALL AND ROLLER BEARI NGS APR/ 2003
1-74 252. 225- 7017 PROHI BI TI ON ON AWARD TO COMPANI ES OWNED BY THE PECPLE' S REPUBLI C OF FEB/ 2000
CHI NA
1-75 252. 225- 7025 RESTRI CTI ON ON ACQUI SI TI ON OF FORG NGS APR/ 2003
1-76 252. 225- 7031 SECONDARY ARAB BOYCOTT OF | SRAEL APR/ 2003
1-77 252.227- 7016 RI GHTS I N BI D OR PROPCSAL | NFORMATI ON JUN 1995
1-78 252.227- 7017 | DENTI FI CATI ON AND ASSERTI ON OF USE, RELEASE, OR DI SCLOSURE JUN 1995
RESTRI CTI ONS
1-79 252.227- 7018 RI GHTS | N NONCOVMERCI AL TECHNI CAL DATA AND COVMPUTER SOFTWARE- - SMALL JUN 1995
BUSI NESS | NNOVATI VE RESEARCH (SBI R) PROGRAM
|-80 252. 227- 7019 VALI DATI ON OF ASSERTED RESTRI CTI ONS- - COVPUTER SOFTWARE JUN 1995
1-81 252. 227- 7030 TECHNI CAL DATA- - W THHOLDI NG OF PAYMENT MAR/ 2000
1-82 252. 227- 7034 PATENTS- - SUBCONTRACTS APR/ 1984
|-83 252. 232- 7006 REDUCTI ON OR SUSPENSI ON OF CONTRACT PAYMENTS UPON FI NDI NG OF FRAUD AUG 1992
-84 252. 235- 7010 ACKNOW.EDGEMENT OF SUPPORT AND DI SCLAI MER MAY/ 1995
|-85 252. 242- 7000 POSTAWARD CONFERENCE DEC/ 1991
|-86 252. 243- 7001 PRI CI NG OF CONTRACT MODI FI CATI ONS DEC/ 1991
1-87 252. 244- 7000 SUBCONTRACTS FOR COMMERCI AL | TEMS AND COMVERCI AL COVPONENTS ( DoD MAR/ 2000
CONTRACTS)
|-88 52.222-2 PAYMENT FOR OVERTI ME PREM UMB JUL/ 1990

(a) The use of overtime is authorized under this contract if the overtine premi um cost does not exceed zero or the overtine
premumis paid for work--

(1) Necessary to cope with enmergencies such as those resulting fromaccidents, natural disasters, breakdown of production

equi pmrent, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor enployees such as those performing duties in connection with adm nistration, protection,
transportation, naintenance, standby plant protection, operation of utilities, or accounting;

(3) To performtests, industrial processes, |aboratory procedures, |oading or unloading of transportation conveyances,
operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or conpleted otherw se; or

(4) That will result in |lower overall costs to the Government.

and

(b) Any request for estimated overtime premuns that exceeds the anmpunt specified above shall include all estinmated overtine for
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contract conpletion and shall--

(1) Ildentify the work unit; e.g., department or section in which the requested overtinme will be used, together with present
wor kl oad, staffing, and other data of the affected unit sufficient to permt the Contracting Oficer to evaluate the necessity for the
overtine;

(2) Denobnstrate the effect that denial of the request will have on the contract delivery or performance schedul e;

(3) ldentify the extent to which approval of overtinme would affect the performance or paynments in connection with other
Governnment contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using nmultishift operations or by enploying additional
personnel .

(End of clause)

1-89 52.219-4 NOTI CE OF PRI CE EVALUATI ON FOR HUBZONE SMALL BUSI NESS CONCERNS JAN 1999

(a) Definition. HUBZone snall business concern, as used in this clause, neans a small business concern that appears on the List of
Qual i fied HUBZone Smal| Business Concerns maintained by the Small Business Admi nistration.

(b) Eval uation preference.
(1) Ofers will be evaluated by adding a factor of 10 percent to the price of all offers, except-
(i) Ofers from HUBZone smal | business concerns that have not waived the eval uation preference;
(ii) O herw se successful offers fromsmall business concerns;

(iii) O herw se successful offers of eligible products under the Trade Agreenments Act when the dollar threshold for
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and

(iv) O herw se successful offers where application of the factor would be inconsistent with a Menorandum of Under st andi ng
or other international agreement with a foreign governnent.

(2) The factor of 10 percent shall be applied on a line itembasis or to any group of items on which award may be nade. O her
eval uation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both a HUBZone snall business concern and a snall di sadvantaged busi ness concern will receive the
benefit of both the HUBZone small business price evaluation preference and the snall disadvantaged business price eval uation adjustnment
(see FAR clause 52.219-23). Each applicable price evaluation preference or adjustment shall be cal cul ated i ndependently agai nst an
offeror's base offer. These individual preference ambunts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation preference, in which case
the factor will be added to its offer for evaluation purposes. The agreements in paragraph (d) of this clause do not apply if the
of feror has waived the eval uation preference.
[ ] Ofer elects to waive the evaluation preference.

(d) Agreenment. A HUBZone small business concern agrees that in the performance of the contract, in the case of a contract for

(1) Services (except construction), at |east 50 percent of the cost of personnel for contract performance will be spent for
enpl oyees of the concern or enployees of other HUBZone small business concerns;

(2) Supplies (other than procurenent froma nonmanufacturer of such supplies), at |east 50 percent of the cost of
manuf acturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business concerns;

(3) General construction, at |least 15 percent of the cost of the contract perfornance incurred for personnel will be spent on
the concern's enpl oyees or the enpl oyees of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at |east 25 percent of the cost of the contract performance incurred for
personnel wll be spent on the concern's enployees or the enpl oyees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in paragraph (d) of
this clause will be performed by the HUBZone snal| business participant or participants;

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performng this contract only end items manufactured or
produced by HUBZone smal |l business manufacturer concerns. This paragraph does not apply in connection with construction or service
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contracts.

[End of d ause]

1-90 52.223-11 OZONE- DEPLETI NG SUBSTANCES MAY/ 2001

(a) Definition. Ozone-depleting substance, as used in this clause, nmeans any substance the Evironnmental Protection Agency
designates in 40 CFR part 82 as--

(1) Aass |, including, but not limted to, chlorofluorocarbons, halons, carbon tetrachloride, and nmethyl chloroform or
(2) Aass Il, including but not limted to, hydrochl orofl uorocarbons.
(b) The Contractor shall |abel products which contain or are nmanufactured with ozone-depl eting substances in the manner and to the

extent required by 42 U.S.C. 7671j(b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

WARNING  Contains (or manufactured with, if applicable) * , a substance(s)
whi ch harn(s) public health and environnment by destroying ozone in the upper atnosphere.

*The Contractor shall insert the name of the substance(s).

[End of O ause]

1-91 52.232-22 LI M TATI ON OF FUNDS APR/ 1984
(a) The parties estimate that performance of this contract will not cost the Government nore than (1) the estimated cost specified in
the Schedule or, (2) if this is a cost-sharing contract, the Government's share of the estimated cost specified in the Schedule. The
Contractor agrees to use its best efforts to performthe work specified in the Schedule and all obligations under this contract within
the estimated cost, which, if this is a cost-sharing contract, includes both the Governnent's and the Contractor's share of the cost.

(b) The Schedul e specifies the ambunt presently available for payment by the Government and allotted to this contract, the itens
covered, the Governnent's share of the cost if this is a cost-sharing contract, and the period of performance it is estimted the
allotted ambunt will cover. The parties contenplate that the Government will allot additional funds incrementally to the contract up to
the full estimated cost to the CGovernnent specified in the Schedul e, exclusive of any fee. The Contractor agrees to perform or have
performed, work on the contract up to the point at which the total anpunt paid and payabl e by the Governnent under the contract
approxi mat es but does not exceed the total anpunt actually allotted by the Government to the contract.

(c) The Contractor shall notify the Contracting Officer in witing whenever it has reason to believe that the costs it expects to
incur under this contract in the next 60 days, when added to all costs previously incurred, will exceed 75 percent of (1) the total
amount so far allotted to the contract by the Government or, (2) if this is a cost-sharing contract, the amount then allotted to the
contract by the Government plus the Contractor's corresponding share. The notice shall state the estimated anpunt of additional funds
required to continue performance for the period specified in the Schedul e.

(d) Sixty days before the end of the period specified in the Schedule, the Contractor shall notify the Contracting Officer in
witing of the estimated ampunt of additional funds, if any, required to continue tinely perfornmance under the contract or for any
further period specified in the Schedul e or otherw se agreed upon, and when the funds will be required.

(e) If, after notification, additional funds are not allotted by the end of the period specified in the Schedul e or another agreed-
upon date, upon the Contractor's witten request the Contracting Officer will termnate this contact on that date in accordance with the
provi sions of the TERM NATION cl ause of this contract. |If the Contractor estimates that the funds available will allowit to continue
to discharge its obligations beyond that date, it may specify a later date in its request, and the Contracting Officer may term nate
this contract on that |ater date.

(f) Except as required by other provisions of this contract, specifically citing and stated to be an exception to this clause--

(1) The Governnment is not obligated to reinburse the Contractor for costs incurred in excess of the total ampunt allotted by
the Governnment to this contract; and

(2) The Contractor is not obligated to continue perfornmance under this contract (including actions under the TERM NATI ON
clause of this contract) or otherw se incur costs in excess of (i) the ambunt then allotted to the contract by the Governnent or, (ii)
if this is a cost-sharing contract, the amount then allotted by the Governnment to the contract plus the Contractor's correspondi ng
share, until the Contracting Officer notifies the Contractor in witing that the anount allotted by the Government has been increased
and specifies an increased ampunt, which shall then constitute the total anount allotted by the Governnment to the contract.
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(g) The estinated cost shall be increased to the extent that (1) the ampbunt allotted by the Government or, (2) if this is a cost-
sharing contract, the anount then allotted by the Governnent to the contract plus the Contractor's correspondi ng share, exceeds the
estimated cost specified in the Schedule. |If this is a cost-sharing contract, the increase shall be allocated in accordance with the
fornula specified in the Schedul e.

(h) No notice, conmunication, or representation in any form other than that specified in subparagraph (f)(2) above, or from any
person other than the Contracting Officer, shall affect the anpunt allotted by the Government to this contract. In the absence of the
specified notice, the Governnent is not obligated to reinburse the Contractor for any costs in excess of the total anopunt allotted by
the Governnent to this contract, whether incurred during the course of the contract or as a result of termnation.

(i) Wen and to the extent that the anpunt allotted by the Governnent to the contract is increased, any costs the Contractor
incurs before the increase that are in excess of (1) the amount previously allotted by the Governnent or, (2) if this is a cost-sharing
contract, the amount previously allotted by the Governnment to the contract plus the Contractor's corresponding share, shall be allowable
to the same extent as if incurred afterward, unless the Contracting Officer issues a ternmination or other notice and directs that the
increase is solely to cover termination or other specified expenses.

(j) Change orders shall not be considered an authorization to exceed the ambunt allotted by the Governnent specified in the
Schedul e, unless they contain a statenent increasing the amount allotted.

(k) Nothing in this clause shall affect the right of the Governnment to terminate this contract. |f this contract is term nated,
the Governnent and the Contractor shall negotiate an equitable distribution of all property produced or purchased under the contract,
based upon the share of costs incurred by each.

(I') If the Governnent does not allot sufficient funds to allow conpletion of the work, the Contractor is entitled to a percentage

of the fee specified in the Schedul e equalling the percentage of conpletion of the work contenplated by this contract.
(End of cl ause)

1-92 52.252-6 AUTHORI ZED DEVI ATI ONS | N CLAUSES APR/ 1984

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized
deviation is indicated by the addition of (DEVIATION) after the date of the clause.

(b) The use in this solicitation or contract of any DoD FAR Suppl ement (DFARS) (48 CFR 2) clause with an authorized deviation is
indicated by the addition of (DEVIATION) after the name of the regul ation.

[End of O ause]

1-93 252. 204- 7004 REQUI RED CENTRAL CONTRACTOR REG STRATI ON NOV/ 2001
(a) Definitions. As used in this clause--

(1) Central Contractor Registration (CCR) database neans the primary DoD repository for contractor information required for
the conduct of business with DoD.

(2) Data Universal Nunbering System (DUNS) nunber neans the 9-digit nunmber assigned by Dun and Bradstreet Information Services
to identify unique business entities.

(3) Data Universal Nunbering System +4 (DUNS+4) nunber neans the DUNS nunber assigned by Dun and Bradstreet plus a 4-digit
suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the
parent business concern for such purposes as identifying subunits or affiliates of the parent business concern.

(4) Registered in the CCR database neans that all nandatory information, including the DUNS number or the DUNS+4 nunber, if
applicable, and the corresponding Comercial and Government Entity (CAGE) code, is in the CCR database; the DUNS nunmber and the CAGE
code have been validated; and all edits have been successfully conpleted.

(b)
(1) By submission of an offer, the offeror acknow edges the requirenent that a prospective awardee nust be registered in the
CCR dat abase prior to award, during performance, and through final payment of any contract resulting fromthis solicitation, except for

awards to foreign vendors for work to be perfornmed outside the United States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 nunmber with its offer, which will be used by the
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Contracting Officer to verify that the offeror is registered in the CCR database.

(3) Lack of registration in the CCR database will nmake an offeror ineligible for award.

(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a conplete
and accurate application via the Internet. However, registration of an applicant submtting an application through a nethod other than

the Internet may take up to 30 days. Therefore, offerors that are not registered should consider applying for registration i nmediately
upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and conpl eteness of the data within the CCR, and for any liability resulting
fromthe Government's reliance on inaccurate or inconplete data. To remain registered in the CCR database after the initial
registration, the Contractor is required to confirmon an annual basis that its infornmation in the CCR database is accurate and

conpl ete.

(d) Oferors and contractors may obtain information on registration and annual confirmation requirenments by calling 1-888-227-2423,
or via the Internet at http://ww.ccr.gov.

[End of d ause]
1-94 252.225-7015 PREFERENCE FOR DOMESTI C HAND OR MEASURI NG TOOLS DEC/ 1991

The Contractor agrees to deliver under this contract only hand or nmeasuring tools produced in the United States or its possessions.
(End of clause)

1-95 252. 247-7023 TRANSPORTATI ON OF SUPPLI ES BY SEA MAY/ 2002
(a) Definitions. As used in this clause--

(1) Conponents neans articles, materials, and supplies incorporated directly into end products at any |evel of manufacture,
fabrication, or assenbly by the Contractor or any subcontractor.

(2) Departnent of Defense (DoD) neans the Arny, Navy, Air Force, Marine Corps, and defense agencies.

(3) _Foreign flag vessel neans any vessel that is not a U S. -flag vessel.

(4) Ccean transportation nmeans any transportation aboard a ship, vessel, boat, barge, or ferry through international waters.

(5) Subcontractor means a supplier, material man, distributor, or vendor at any |evel below the prine contractor whose
contractual obligation to performresults from or is conditioned upon, award of the prime contract and who is performing any part of
the work or other requirement of the prine contract. However, effective May 1, 1996, the term does not include a supplier, naterial man,
distributor, or vendor of comercial items or commercial conponents.

(6) Supplies neans all property, except land and interests in land, that is clearly identifiable for eventual use by or owned
by the DoD at the tine of transportation by sea.

(i) Anitemis clearly identifiable for eventual use by the DoD if, for exanple, the contract docunentation contains a
reference to a DoD contract nunber or a mlitary destination.

(ii) Supplies includes (but is not limted to) public works; buildings and facilities; ships; floating equi pnent and
vessel s of every character, type, and description, with parts, subassenblies, accessories, and equi pnent; nachine tools; material;

equi pment; stores of all kinds; end items; construction materials; and conponents of the foregoing.

(7) U.S.-flag vessel neans a vessel of the United States or belonging to the United States, including any vessel registered or
havi ng national status under the laws of the United States.

(b)
(1) The Contractor shall use U S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U S.-flag vessels if-

(i) This contract is a construction contract; or
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(ii) The supplies being transported are-
(A) Nonconmercial itens; or
(B) Commercial items that-
(1) The Contractor is reselling or distributing to the Governnent without adding value (generally,
the Contractor does not add value to itens that it subcontracts for f.o.b. destination

shi pnent ) ;

(2) Are shipped in direct support of U S mlitary contingency operations, exercises, or forces
depl oyed in hunenitarian or peacekeepi ng operations; or

(3) Are conmissary or exchange cargoes transported outside of the Defense Transportati on System
in accordance with 10 U S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting O ficer authorize shipnent in foreign-flag vessels, or
designate available U S.-flag vessels, if the Contractor or a subcontractor believes that--

(1) U S -flag vessels are not available for tinmely shipnent;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of |ike goods.

(d) The Contractor mnust submit any request for use of other than U S.-flag vessels in witing to the Contracting O ficer at |east

45 days prior to the sailing date necessary to neet its delivery schedules. The Contracting O ficer will process requests submtted
after such date(s) as expeditiously as possible, but the Contracting Oficer's failure to grant approvals to neet the shipper's sailing
date will not of itself constitute a conpensable delay under this or any other clause of this contract. Requests shall contain at a
m ni num -

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirenents;

(4) Loading and di scharge points;

(5) Nanme of shipper and consignee;

(6) Prine contract nunber; and

(7) A docunented description of efforts made to secure U S.-flag vessels, including points of contact (w th names and

t el ephone nunmbers) with at least two U S.-flag carriers contacted. Copies of telephone notes, telegraphic and facsimle nmessage or
letters will be sufficient for this purpose.

(e) The Contractor shall, within 30 days after each shipnent covered by this clause, provide the Contracting O ficer and the
Di vi sion of National Cargo, O fice of Market Devel opnent, Maritine Administration, U S. Departnent of Transportation, Washington, DC
20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which shall contain the follow ng information--

(1) Prime contract nunber;
(2) Nanme of vessel;

(3) Vessel flag of registry;
(4) Date of |oading;

(5) Port of |oading;

(6) Port of final discharge;

(7) Description of comodity;



Reference No. of Document Being Continued Page 31 of 33

CONTINUATION SHEET
PIIN/SIIN DAAEO7-03-C-L151 MOD/AMD

Name of Offeror or Contractor: CYBERNET SYSTEMS CORPORATI ON

(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U S dollars; and

(10) Name of the steanship conpany.

(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its know edge and
bel i ef - -

(1) No ocean transportation was used in the perfornmance of this contract;
(2) Ccean transportation was used and only U S.-flag vessels were used for all ocean shipnments under the contract;

(3) Ccean transportation was used, and the Contractor had the witten consent of the Contracting Officer for all non-U S -flag
ocean transportation; or

(4) Ccean transportation was used and sonme or all of the shipnments were made on non-U. S.-flag vessels without the witten
consent of the Contracting Officer. The Contractor shall describe these shipnments in the follow ng fornat:

| TEM CONTRACT
DESCRI PTI ON LI NE | TEMS QUANTI TY TOTAL

(g) If the final invoice does not include the required representation, the Government will reject and return it to the Contractor
as an inproper invoice for the purposes of the Pronpt Payment clause of this contract. |In the event there has been unauthorized use of
non-U. S.-flag vessels in the performance of this contract, the Contracting Officer is entitled to equitably adjust the contract, based
on the unauthorized use.

(h) I'n the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor shall flow
down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h) in all subcontracts that

exceed the sinplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in
subcontracts that are at or below the sinplified acquisition threshold in Part 2 of the Federal Acquisition Regul ation.

[End of d ause]

1-96 252.247-7024 NOTI FI CATI ON OF TRANSPORTATI ON OF SUPPLI ES BY SEA MAR/ 2000
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of Transportation by Sea,

that it did not anticipate transporting by sea any supplies. |f however, after the award of this contract, the Contractor |earns that
supplies, as defined in the Transportation of Supplies by Sea clause of this contract, will be transported by sea, the Contractor--

(1) shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to conply with all the terns and conditions of the Transportation of Supplies by Sea clause of this
contract.

(b) The Contractor shall include this clause, including this paragraph (b), revised as necessary to reflect the relationship of
the contracting parties

(1) In all subcontracts hereunder, if this contract is a construction contract; or

(2) If this contract is not a construction contract, in all subcontracts under this contract that are for--
(i) Noncommercial items; or
(ii) Commercial itens that-

(A) The Contractor is reselling or distributing to the Government w thout adding value (generally, the
Contractor does not add value to itenms that it subcontracts for f.o.b. destination shipnent);

(B) Are shipped in direct support of U S mlitary contingency operations, exercises, or forces depl oyed
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in humani tarian or peacekeepi ng operations; or

(C© Are commissary or exchange cargoes transported outside of the Defense Transportation Systemin
accordance with 10 U S.C. 2643.

[End of d ause]

1-97 52. 204- 4009 MANDATORY USE OF CONTRACTOR TO GOVERNVENT ELECTRONI C COVMUNI CATI ON JUN/ 1999
(TACOM

(a) Al references in the contract to the submission of witten docunentation shall nmean electronic submssion. Al electronic
subnmi ssions shall be in the formats and nedia described in the "El ectronic Quotations/Offers/Bids Required in Response to this Request
for Quotations/Proposal s/Bids" clause el sewhere in this docunent. (See Section K for commercial acquisitions, Section L for RFPs, and
Section | for RFQ(s.)

(b) This shall include all witten unclassified comunications between the Governnent and the Contractor except contract awards
and contract nodifications which shall be posted on the internet. Return receipt shall be used if a commercial application is avail able.
Classified information shall be handled in full accordance with the appropriate security requirenents.

(c) In order to be contractually binding, all Government conmunications requiring a Contracting O ficer signature nust be sent
fromthe Contracting Officer's e-nmil address. The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor. Al binding contractor conmmunication shall be sent fromthis contractor e-mail address(es).

(d) Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all admnistrative and
techni cal personnel assigned to this contract.

(e) Unless exenpted by the Procuring Contracting Officer in witing, all unclassified witten comunication after contract award
shall be transmitted el ectronically.

[End of d ause]
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CONTRACT DATA | TEM REQUI REMENT LI ST (DD FORM 1423)

CONTRACT LINE I TEM NO.: 0002

EXH BIT: A

CATEGORY: Reporting

SYSTEM | TEM Virtual Prototyping Architecture
SOLI CI TATION NO.: N A

CONTRACTOR:  Cybernet Systens Corporation

mmoowx

DATA | TEM A001

TITLE OF DATA I TEM Progress, Status, & Management Report
SUBTI TLE: N A

AUTHORI TY: N A

CONTRACT REFERENCES: C. 6.1

REQUI RI NG OFFI CE: AMSRD- TAR/ M5 264

DD 250 REQUI RED: No

APP CCDE: N A

DI STRI BUTI ON STATEMENT REQUI RED: See Bl ock 16
FREQUENCY: Every 90 days

AS OF DATE: See Bl ock 16 bel ow

DATE OF FIRST SUBM SSION: 3 nonths after contract award
DATE OF SUBSEQUENT SUBM SSI ONS: Every 3 nonths

N akwhPR

PR R e
whnh ke o

14. DI STRI BUTI ON:
A.  ADDRESSEES: B. COPI ES: DRAFT FI NAL

COTR M. Mtchell Cross, TACOM email: crossm@acom arny.ml 1
Buyer: M. Paul Vesel enak, TACOM enmil: vesel enp@acom arny.m |l 1

15. TOTAL: 2

16. REMARKS:

A.  The contractor shall submt Progress & Status Reports every 3 nonths after contract award, beginning 3 nonths after the contract
award date, in accordance with Provision C. 6.1 of the contract. This report shall describe the status of the contract including a
summary of any significant progress, findings, acconplishnents, issues, and problens encountered in performng the specific tasks set
forth in the Section C Scope of Wrk. These progress reports will include a description of the total costs incurred to date under the
contract, as well as the specific costs incurred since the |last progress report was issued.

B. The contractor shall conplete the progress reports in accordance with Data |tem Description (D D) D -M3MI-80227 "Contractor's
Progress, Status, and Managenent Report". The COTR is responsible for accepting or rejecting the "Contractor's Progress, Status, and
Managenment Report". See DI D- MGMI-80227, at the followi ng Internet address, for instructions on conpleting the required report.

M crosoft Word for O fice 97 program

C. The contractor shall prepare the progress reports in the contractor's format and submt the reports in any of the follow ng
el ectronic fornats:

(1) Files readable using these Mcrosoft 97 Ofice Products (TACOM can currently read OFFI CE 97 and |lower). Wrd, Excel,
Power Poi nt, or Access. Spreadsheets nust be sent in a file format that includes all formulae, nmacro and format information. Print
image is not acceptable. Executable files, other than self-extracting conpressed files, are unacceptable.

(2) Files in Adobe PDF (Portable Docunent Format). Scanners should be set to 200 dots per inch.
(3) Files in HMIL (Hypertext Markup Language). HTM. docunents nust not contain active links to live Internet sites or an emil

copy furnished to ansta-idg@acomarny.nml to obtain a decision as to the format's acceptability. This email nust be received by the
COTR not later than ten cal endar days before the draft report's due date. Al alternate nethods nust be at no cost to the governnent.
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(4) Oher electronic formats. Before preparing your report in any other electronic format, please email the COTR wth an email
copy furnished to ansta-idg@acomarny.ml to obtain a decision as to the format's acceptability. This email nust be received by the
COTR not |ater than ten cal endar days before the draft report's due date. Al alternate nethods nust be at no cost to the governnent.

NOTES: (a) The above formats nay be subnmitted in conpressed fromusing self-extracting files.
(b) Files may be read-only, password protected.

D. Acceptable nedia: The contractor shall subnit reports via email. |f email is not workable, other acceptable nedia include 100 or
250 nmegabyte Zip-Disk, 3 1/2 inch disk, or 650 negabyte CD-ROM Identify the software application and version used to create each file
submitted.

(1) Email: Maximum size of each of each emmil nessage shall be three and one-half (3.5) negabytes. Any conpressed files nust be
sel f-extracting and you nust provide appropriate instructions. You may use nultiple email nmessages if necessary, however, you nust
annotate the subject lines in this manner: "Message 1 of 3, 2 of 3, 3 of 3."

(2) 100 or 250 Megabyte Zip-Disk, 3 1/2 inch disk or 650 negabyte CD-ROMvia U 'S. Mail or other carrier, delivered to the COIR at
the COTR s mailing address listed in the Section G "Comunications" clause. The contractor shall label all subnitted disks and CD- ROVs
with the contract number, the contractor's nanme, address, and a contact's phone nunber.

NOTE: Pl ease sel ect only one nedium by which to transnmit each report. For instance, do not subnit a report via enmail and al so 100
nmegabyt e Zi p- Di sk.

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A

DATA | TEM A002

TITLE OF DATA I TEM Scientific & Technical Report
SUBTI TLE: Draft and Final Reports

AUTHORI TY: N A

CONTRACT REFERENCE: C. 6.2

REQUI RI NG OFFI CE: AMSRD- TAR- R/ M5 264

DD 250 REQUI RED: Yes

APP CCDE: N A

DI STRI BUTI ON STATEMENT REQUI RED: See Bl ock 16
FREQUENCY: See Bl ock 16 bel ow

AS OF DATE: See Bl ock 16 bel ow

DATE OF FI RST SUBM SSI ON: See Bl ock 16 bel ow
DATE OF SUBSEQUENT SUBM SSI ON: See Bl ock 16 bel ow

e N akwbhPR

[
wnh kR o

14. DI STRI BUTI ON:

A. ADDRESSEES: B. COPI ES: DRAFT FI NAL
COTR M. Mtchell Cross, TACOM email: crossm@acomarny.nml 1 1
Buyer: M. Paul Vesel enak, TACOM enmil: vesel enp@acom arny.m |l 1 1
15. TOTAL 2 2
16. REMARKS:

A.  The contractor shall submt one (1) draft "Scientific and Technical Report" to the addressees listed in Block 14 above, by 22 nonths
after contract award. This "Scientific and Technical Report" shall describe in detail the significant issues, problens, acconplishnments
and results obtained by the contractor in performng the specific denonstrations and tasks listed in the Section C Scope of Wrk. In
addition, the "Scientific and Technical Report" wll provide recommendati ons based on the findings obtained fromperformng this
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contract. Finally, this report will list the total cost expenditures incurred in performng this contract. The draft report shall
include a conpleted Standard Form (SF) 298 (Report Docunentation Page) as the report's cover sheet. The COIR shall review the draft
report and return it to the contractor within thirty (30) days with his coments. The contractor shall then submt a final "Scientific
and Technical Report" by 24 nmonths after contract award which takes into account the COTR s coments.
B. The contractor shall conplete both the draft and final "Scientific and Technical Reports" in accordance with Data Item Description
(DID) DI -M3Mr-80711A, "Scientific and Technical Reports"”. The COIR is responsible for accepting or rejecting the draft and final
"Scientific and Technical Report" and for submtting the approved final report to the Defense Technical Information Center (DTIC) in Ft.
Bel voir, VA See the data item description (DI-M SC 80711A) at the Internet address listed below, fro instructions in conpleting the
form

http://asti mage. daps. dl a. m |/ doci mages/ 0002\ 27\ 88\ 80711A. PD4
You nmay downl oad the SF 298 formfromthe follow ng Internet address:

http://ww. dtic.ml/dtic/forms/sf297tenpl ate. doc
You may downl oad basic instructions for conpleting the SF 298 formfromthe follow ng Internet address:

http://ww. dtic.ml/fornms/ SF298_MS67. doc

Here are sone additional instructions for conpleting the SF 298 form that apply when submitting reports under the SBIR Program

For each uncl assified report the contractor shall fill in Block 12a (Distribution/Availability Statenent) of the SF 298 with one of
the foll owi ng statenents:

(a) Approved for public release, distribution unlimted.

(b) Distribution authorized to U S. Governnment Agencies only; contains proprietary information.
NOTE: After reviewi ng the contractor's entry in Block 12a, TACOM has final responsibility for assigning a distribution statenent.
Bl ock 13 (Abstract) of the SF 298 nust include the first sentence: "Report devel oped under SBIR contract for Topic A02-244". The
abstract nust identify the purpose of the work and briefly describe the work carried out, the finding or results, and the potential
applications of the effort. Since the Departnment of Defense will be publishing the abstract, it nust not contain any proprietary or

classified data.

Bl ock 14 (Subject Terns) of the SF 298 nust include the term"SBIR Report".

C. The contractor shall prepare the Scientific and Technical Reports (both draft and final) in the contractor's format and subnmit the
reports in any of the follow ng electronic formats:

(1) Files readable using these Mcrosoft 97 Ofice Products (TACOM can currently read OFFI CE 97 and lower). Wrd, Excel,
Power Poi nt, or Access. Spreadsheets nust be sent in a file format that includes all formulae, nacro and format information. Print
image is not acceptable. Executable files, other than self-extracting conpressed files, are unacceptable.

(2) Files in Adobe PDF (Portable Document Format). Scanners should be set to 200 dots per inch.

(3) Files in HMIL (Hypertext Markup Language). HTM. docunents nust not contain active links to live Internet sites or an email
copy furnished to ansta-idg@acomarny.ml to obtain a decision as to the format's acceptability. This email nust be received by the
COTR not later than ten cal endar days before the draft report's due date. Al alternate nethods nust be at no cost to the governnent.

(4) Oher electronic formats. Before preparing your report in any other electronic format, please email the COTR, with an email
copy furnished to ansta-idg@acomarny.nml to obtain a decision as to the format's acceptability. This email nust be received by the
COTR not later than ten cal endar days before the draft report's due date. Al alternate nethods nust be at no cost to the governnent.

NOTES: (a) The above formats nmay be subnmitted in conpressed fromusing self-extracting files.
(b) Files may be read-only, password protected.

D. Acceptable nedia: The contractor shall subnmit reports via email. |f email is not workable, other acceptable nedia include 100 or
250 negabyte Zip-Disk, 3 1/2 inch disk, or 650 negabyte CD-ROM Identify the software application and version used to create each file
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submitted.
(1) Email: Maxi mum size of each of each email nessage shall be three and one-half (3.5) nmegabytes. Any conpressed files nust be

sel f-extracting and you nust provide appropriate instructions. You may use nultiple emai|l nmessages if necessary, however, you nust
annotate the subject lines in this manner: "Message 1 of 3, 2 of 3, 3 of 3."

(2) 100 or 250 Megabyte Zip-Disk, 3 1/2 inch disk or 650 negabyte CD-ROMvia U 'S. Mail or other carrier, delivered to the COIR at
the COTR s mailing address listed in the Section G "Communications" clause. The contractor shall |abel all subnmitted disks and CD- ROV
with a descriptive title, the contract nunber, the contractor's nane, address, and a contact's phone nunber.

NOTE: Pl ease sel ect only one nedium by which to transnmit each report. For instance, do not subnmit a report via email and al so 100
nmegabyt e Zi p-Di sk.

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A

1. DATA | TEM A003

2. TITLE OF DATA I TEM Meeting M nutes

3. SUBTITLE NA

4, AUTHORITY: N A

5. CONTRACT REFERENCE: C. 6.3

6. REQUI RI NG OFFI CE: AMSRD- TAR- R/ M5 264

7. DD 250 REQUI RED: No

8. APP CODE: NA

9. DI STRI BUTI ON STATEMENT REQUI RED: N A

10. FREQUENCY: See Bl ock 16 bel ow

11. AS OF DATE: See Bl;ock 16 bel ow

12. DATE OF FIRST SUBM SSI ON: See Bl ock 16 bel ow
13. DATE OF SUBSEQUENT SUBM SSI ON: See Bl ock 16 bel ow

14. DI STRI BUTI ON:

A. ADDRESSEES: B. COPI ES: DRAFT FI NAL
COTR M. Mtchell Cross, TACOM email: crossm@acomarny.ml 1
Buyer: M. Paul Vesel enak, TACOM enmil: vesel enp@acom arny. ml 1
15. TOTAL: 2
16. REMARKS:

The contractor shall prepare and electronically subnmit to the addressees listed in Block 14 above Meeting Mnutes as required under
Provision C. 6.3 of the contract. These Meeting Mnutes shall include a summary of any significant issues or problens that were

di scussed during this neeting as well as a record of any decisions made during the neeting. The neeting minutes nust be readable by the
M crosoft Wrd for Office 97 program Contractor format is acceptable.

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A
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1. DATA | TEM A004
2. TITLE OF DATA I TEM Unified Mdeling Language (UM)
3. SUBTITLE NA
4. AUTHORITY: NA
5. CONTRACT REFERENCE: C. 6.4
6. REQUI RI NG OFFI CE: AMSRD- TAR- R/ M5 264
7. DD 250 REQUI RED: Yes
8. APP CODE: NA
9. DI STRI BUTI ON STATEMENT REQUI RED: See Bl ock 16
10. FREQUENCY: See Bl ock 16
11. AS OF DATE: See Bl ock 16 bel ow
12. DATE OF FI RST SUBM SSI ON: See Bl ock 16 bel ow
13. DATE OF SUBSEQUENT SUBM SSI ONS: See Bl ock 16 bel ow.
14. DI STRI BUTI ON:
A. ADDRESSEES: B. COPI ES: DRAFT FI NAL
COTR M. Mtchell Cross, TACOM emmil: crossm@acomarny.nml 1
Buyer: M. Paul Vesel enak, TACOM enmil: vesel enp@acom arny.m |
15. TOTAL: 1
16. REMARKS:

A. The contractor is to subnmit a Unified Mdeling Language (UML) Mbdel in prelimnary form in accordance with C. 6.4, by 2 weeks before
IPR# 1, and in final formby two weeks before IPR # 2, also in accordance with C.6.4. The contractor shall provide a final updated
version of the UML at contract conpletion.

B. The contractor shall prepare and submit the UML Mddel as source code and in the contractor's format.

C. Acceptable nedia: The contractor shall submt the UM via File Transfer Protocol (FTP) or CD ROM The contractor shall identify
the software application and version used to create each file submtted.

(1) FTP software: Arrangenents nust be made with the governnment if software is to be delivered via FTP. Any conpressed files nust
be self-extracting, and the contractor nust provide appropriate instructions.

(2) COOROM A CD-ROMmay be sent via U.S. Miil or other carrier to the COTR at the COTR s mailing address listed in the Section G
"Conmmuni cations” clause. The contractor shall |abel all submtted disks and CD-ROMs with the descriptive title, version date, and

revision date of the deliverable, the contract nunber, the contractor's nane, address, and a contact's phone nunber.

NOTE: Pl ease sel ect only one nedium by which to transnmit the UM. Mbdel, either by FTP or by CD ROM

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A

DATA | TEM A005

TI TLE OF DATA ITEM Sinul ati on Execution Environnent Software
SUBTI TLE: N A

AUTHORI TY: N A

CONTRACT REFERENCE: C. 6.5

REQUI RI NG OFFI CE: AMSRD- TAR- R/ M5264

oarwNE
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7. DD 250 REQUI RED: Yes
8. APP CODE: NA
9. DI STRI BUTI ON STATEMENT REQUI RED: See Bl ock 16
10. FREQUENCY: See Bl ock 16
11. AS OF DATE: See Bl ock 16 bel ow
12. DATE OF FI RST SUBM SSI ON: See Bl ock 16 bel ow
13. DATE OF SUBSEQUENT SUBM SSI ONS: See Bl ock 16 bel ow
14. DI STRI BUTI ON:
A. ADDRESSEES: B. COPI ES: DRAFT FI NAL
COTR M. Mtchell Cross, TACOM email: crossm@acomarny.ml 1
Buyer: M. Paul Vesel enak, TACOM enmil: vesel enp@acom arny. mil
15. TOTAL: 1
16. REMARKS:

A. The contractor is to submt Sinulation Execution Environnment Software (SEES) as source code and in executable form in contractor
format, in accordance with C.6.5, in prelimnary format IPR# 2, which is scheduled to take place by 5 nonths after contract award, in
accordance with C.3.2.2 and in final formby IPR# 3 which is scheduled to take place no later than 7 nonths after contract award, in
accordance with C. 3.2.3.

B. Acceptable nmedia: The contractor shall subnmit the SEES via enmil. |If email is not workable, other acceptable nedia include 100 or
250 negabyte Zip-Disk, 3 1/2 inch disk, or 650 negabyte CD-ROM Identify the software application and version used to create each file
submitted.

(1) Email: Maxi mum size of each of each email nessage shall be three and one-half (3.5) nmegabytes. Any conpressed files nust be
sel f-extracting and you nust provide appropriate instructions. You may use nultiple email nessages if necessary, however, you nust
annotate the subject lines in this manner: "Message 1 of 3, 2 of 3, 3 of 3."

(2) 100 or 250 Megabyte Zip-Disk, 3 1/2 inch disk or 650 negabyte CD-ROMvia U 'S. Mail or other carrier, delivered to the COIR at
the COTR s mailing address listed in the Section G "Communications" clause. The contractor shall |abel all subnmitted disks and CD ROV
with a descriptive title and revision date, the contract nunber, the contractor's nane, address, and a contact's phone nunber.

NOTE: Pl ease select only one nedium by which to transnmit the SEES. For instance, do not submt the SEES via email and al so 100 negabyte
Zi p- Di sk.

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A

DATA | TEM A006

TITLE OF DATA | TEM Scenario Description Docunents
SUBTI TLE: N A

AUTHORI TY: N A

CONTRACT REFERENCE: C. 6.6

REQUI RI NG OFFI CE: AMSRD- TAR- R/ M5 264

DD 250 REQUI RED: Yes

APP CCDE: N A

DI STRI BUTI ON STATEMENT REQUI RED: See Bl ock 16
FREQUENCY: See Bl ock 16

AS OF DATE: See Bl ock 16 bel ow

DATE OF FI RST SUBM SSI ON: See Bl ock 16 bel ow

DATE OF SUBSEQUENT SUBM SSI ONS: See Bl ock 16 bel ow

e N akwbhPR
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14. DI STRI BUTI ON:
A. ADDRESSEES: B. COPI ES: DRAFT FI NAL
COTR M. Mtchell Cross, TACOM emmil: crossm@acomarny.nml 1
Buyer: M. Paul Vesel enak, TACOM enmil: vesel enp@acom arny.m|l
15. TOTAL: 1
16. REMARKS:

A.  The contractor shall submt Scenario Description Docunments (SDDs) 150 days before the prelimnary reviews of each of the 3
denpnstrations listed in C.2, in accordance with C.4.4 and C. 6. 6.

B. The contractor shall prepare the SDDs in the contractor's fornat.

C. Acceptable nedia: The contractor shall submit SDDs via enmil. |If email is not workable, other acceptable nmedia include 100 or 250
nmegabyte Zip-Disk, 3 1/2 inch disk, or 650 negabyte CD-ROM The contractor shall identify the software application and version used to
create each file submtted.

(1) Email: Maxi mum size of each of each email nessage shall be three and one-half (3.5) negabytes. Any conpressed files nust be
sel f-extracting and you nust provide appropriate instructions. You may use nmultiple email nmessages if necessary, however, you nust
annotate the subject lines in this manner: "Message 1 of 3, 2 of 3, 3 of 3."

(2) 100 or 250 Megabyte Zip-Disk, 3 1/2 inch disk or 650 negabyte CD-ROMvia U 'S. Mail or other carrier, delivered to the COIR at
the COTR s mailing address listed in the Section G "Communications" clause. The contractor shall |abel all submtted disks and CD- ROV
with a descriptive title and date, the contract nunber, the contractor's name, address, and a contact's phone nunber.

NOTE: Pl ease sel ect only one nedium by which to transnmit each SDD. For instance, do not submit a report via email and al so 100 negabyte
Zi p- Di sk.

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A

1. DATA I TEM A007

2. TITLE OF DATA I TEM Object Mdel Source Code
3. SUBTITLE NA

4. AUTHORITY: NA

5. CONTRACT REFERENCE: C.6.7

6. REQU RI NG OFFI CE: AMSRD- TAR-R/ M5 264

7. DD 250 REQUI RED: Yes

8. APP CODE: N A

9. DI STRI BUTI ON STATEMENT REQUI RED: See Bl ock 16
10. FREQUENCY: See Bl ock 16

11. AS OF DATE: See Bl ock 16 bel ow

12. DATE OF FI RST SUBM SSI ON: See Bl ock 16 bel ow
13. DATE OF SUBSEQUENT SUBM SSI ONS: See Bl ock 16 bel ow.

14. DI STRI BUTI O\

A.  ADDRESSEES: B. COPIES: DRAFT FI NAL
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COTR:. M. Mtchell Cross, TACOM emmil: crossm@acom arny.ml 1
15. TOTAL: 1

16. REMARKS:

A. The contractor is to submt Cbject Mddel Source Codes (OMBCs) to the government, in accordance with C. 6.7 during performance of the
contract, at |PRs #4, #5, #6, and #7 (see C. 3.2).

B. The contractor shall prepare and subnit the Object Mdel Source Codes in the contractor's format and subnit it in any of the
followi ng electronic formats:

(1) Files readable using these Mcrosoft 97 Ofice Products (TACOM can currently read OFFI CE 97 and lower). Wrd, Excel,
Power Poi nt, or Access. Spreadsheets nust be sent in a file format that includes all fornulae, nacro and format infornation. Print
image is not acceptable. Executable files, other than self-extracting conpressed files, are unacceptable.

(2) Files in Adobe PDF (Portable Docunment Format). Scanners should be set to 200 dots per inch.

(3) Files in HMIL (Hypertext Markup Language). HTM. docunents nust not contain active links to live Internet sites or an enmil
copy furnished to ansta-idg@acomarny.ml to obtain a decision as to the format's acceptability. This email nust be received by the
COTR not |ater than ten cal endar days before the OMSCs due date(s) agreed upon by the parties. Al alternate nethods nust be at no cost
to the governnent.

(4) Oher electronic formats. Before preparing your report in any other electronic format, please email the COTR, with an email
copy furnished to ansta-idg@acomarny.nml to obtain a decision as to the format's acceptability. This email nust be received by the
COTR not later than ten cal endar days before the OMSC s due date. All alternate nethods nust be at no cost to the governnent.

NOTES: (a) The above formats nmay be subnmitted in conpressed fromusing self-extracting files.
(b) Files may be read-only, password protected.
C. Acceptable nedia: The contractor shall submt the OMSCs via File Transfer Protocol (FTP) or CD ROM The contractor shall identify

the software application and version used to create each file submtted.

(1) FTP software: Arrangenents nust be made with the governnment if software is to be delivered via FTP. Any conpressed files nust
be self-extracting, and the contractor nust provide appropriate instructions.

(2) COOROM A CD-ROM may be sent via U.S. Miil or other carrier to the COTR at the COTR s mailing address listed in the Section G
"Conmuni cations” clause. The contractor shall |abel all submtted disks and CD-ROMs with a descriptive title, and version date, the

contract number, the contractor's name, address, and a contact's phone nunber.

NOTE: Pl ease sel ect only one nedium by which to transnmit the OVSL, either by FTP or by CD-ROM

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A

DATA | TEM A008

TI TLE OF DATA ITEM Performance, Analysis, and Measurenent System
SUBTI TLE: N A

AUTHORI TY: N A

CONTRACT REFERENCE: C. 6.8

REQUI RI NG OFFI CE: AMSRD- TAR- R/ M5 264

DD 250 REQUI RED: Yes

APP CODE: N A

DI STRI BUTI ON STATEMENT REQUI RED: See Bl ock 16
FREQUENCY: See Bl ock 16

AS OF DATE: See Bl ock 16 bel ow

DATE OF FI RST SUBM SSI ON: See Bl ock 16 bel ow
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13. DATE OF SUBSEQUENT SUBM SSI ONS: See Bl ock 16 bel ow.
14. DI STRI BUTI O\
A. ADDRESSEES: B. COPI ES: DRAFT FI NAL
COTR M. Mtchell Cross, TACOM email: crossm@acomarny.ml 1
15. TOTAL: 1

16. REMARKS:

A. The contractor shall subnmit Performance, Analysis, and Measurenent System Software (PAMSS) to the government, in accordance with
C.6.8 by IPRs # 3, #4, #5, #6 and #7 (see C 3.2), in accordance with C 6.8.

B. The contractor shall prepare and submit the PAMSS in the contractor's format.

C. Acceptable nedia: The contractor shall submit the PAMSSs via File Transfer Protocol (FTP) or CD ROM The contractor shall identify
the software application and version used to create each file submtted.

(1) FTP software: Arrangenents nust be made with the governnment if software is to be delivered via FTP. Any conpressed files nust
be self-extracting, and the contractor nust provide appropriate instructions.

(2) COOROM A CD-ROM may be sent via U.S. Miil or other carrier to the COTR at the COTR s mailing address listed in the Section G
" Conmmuni cations" clause. The contractor shall |abel all submitted disks and CD-ROMs with a descriptive title and version date, the

contract nunber, the contractor's nane, address, and a contact's phone nunber.

NOTE: Pl ease sel ect only one nedium by which to transnmit the PAMSS, either by FTP or by CD-ROM

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A

1. DATA | TEM A009

2. TITLE OF DATA I TEM VSIL Repository Software
3. SUBTITLE NA

4, AUTHORITY: NA

5. CONTRACT REFERENCE: C. 6.9

6. REQUI RI NG OFFI CE: AMSRD- TAR- R/ M5 264

7. DD 250 REQUI RED: Yes

8. APP CODE: NA

9. DI STRI BUTI ON STATEMENT REQUI RED: See Bl ock 16
10. FREQUENCY: See Bl ock 16

11. AS OF DATE: See Bl ock 16 bel ow

12. DATE OF FIRST SUBM SSI ON: See Bl ock 16 bel ow
13. DATE OF SUBSEQUENT SUBM SSI ONS: See Bl ock 16 bel ow.

14. DI STRI BUTI ON:

A.  ADDRESSEES: B. COPI ES: DRAFT FI NAL

COTR M. Mtchell Cross, TACOM email: crossm@acomarny.ml 1

15. TOTAL: 1
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16. REMARKS:

A. The contractor shall provide VSIL Repository Software as source code and in executable form to the governnment, in accordance with
C. 6.9, by IPR # 3 which shall be held by 7 nonths after contract award, in accordance with C.3.2.3. This VSIL Repository Software wl|
be revised, updated, and re-released at IPRs # 4, # 5, #6 and in final format IPR #7 (see C. 3.2), in accordance with C 6.9.

B. The contractor shall prepare and submt the VSIL Repository Software in the contractor's fornat.

C. Acceptable nedia: The contractor shall subnmit the VSIL Repository Software via File Transfer Protocol (FTP) or CD ROM The

contractor shall identify the software application and version used to create each file submtted.

(1) FTP software: Arrangenents nust be made with the government if software is to be delivered via FTP. Any conpressed files nust
be self-extracting, and the contractor nust provide appropriate instructions.

(2) COOROM A CD-ROM may be sent via U S. Mil or other carrier to the COTR at the COTR s nmiling address listed in the Section G
"Conmmuni cations" clause. The contractor shall label all submtted disks and CD-ROVs with a descriptive title, the version date, the

contract nunmber, the contractor's nanme, address, and a contact's phone nunber.

NOTE: Pl ease select only one nedium by which to transnmit the VSIL Repository Software, either by FTP or by CD ROM

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A

1. DATA ITEM A010

2. TITLE OF DATA ITEM VSIL Software User's Manual and VSIL Progranmer's Reference Manual
3. SUBTITLE NA

4. AUTHORITY: N A

5. CONTRACT REFERENCE: C. 6.10

6. REQUI RING OFFI CE: AMSRD- TAR- R/ M5 264

7. DD 250 REQUI RED: Yes

8. APP CODE: N A

9. DI STRI BUTI ON STATEMENT REQUI RED: See Bl ock 16

10. FREQUENCY: See Bl ock 16

11. AS OF DATE: See Block 16 bel ow

12. DATE OF FI RST SUBM SSI ON: See Bl ock 16 bel ow

13. DATE OF SUBSEQUENT SUBM SSI ONS: See Bl ock 16 bel ow

14. DI STRI BUTI ON:

A. ADDRESSEES: B. COPI ES: DRAFT FI NAL
COTR M. Mtchell Cross, TACOM email: crossm@acomarny.nml 1
15. TOTAL: 1
16. REMARKS:

The contractor shall provide a prelimnary copy of the VSIL Software User's Manual and a VSIL Programrer's Reference Manual (which are
two separate manuals) for prelimnary review, in accordance with C. 4.8 and C. 6.10, by 2 weeks before IPR # 5, which will be held by 12
nonths after contract award, in accordance with C. 3.2.5. Both of these manuals will be delivered in their final form in accordance

with C 6.10, by 2 weeks before IPR # 7 which is scheduled to take place by 24 nonths after contract award, in accordance with C 3.2.7.

The contractor shall prepare and submt the VSIL Software User's Manual and the VSIL Programmer's Reference Manual in the contractor's
format and submit themin any of the followi ng electronic formats:
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(1) Files readable using these Mcrosoft 97 Ofice Products (TACOM can currently read OFFI CE 97 and lower). Wrd, Excel,
Power Poi nt, or Access. Spreadsheets nust be sent in a file format that includes all fornulae, nacro and format infornation. Print
image is not acceptable. Executable files, other than self-extracting conpressed files, are unacceptable.

(2) Files in Adobe PDF (Portable Docunment Format). Scanners should be set to 200 dots per inch.

(3) Files in HMIL (Hypertext Markup Language). HTM. docunents nust not contain active links to live Internet sites or an emil
copy furnished to ansta-idg@acomarny.ml to obtain a decision as to the format's acceptability. This email nust be received by the
COTR not |ater than ten cal endar days before the two manual s due date. All alternate nethods nmust be at no cost to the governnent.

(4) Oher electronic formats. Before preparing these two manuals in any other electronic format, please email the COTR, with an
emai | copy furnished to ansta-idg@acomarny.ml to obtain a decision as to the format's acceptability. This email nust be received by
the COTR not later than ten cal endar days before the two manuals' due date. Al alternate nethods nust be at no cost to the governnent.

NOTES: (a) The above formats nmay be submitted in conpressed formusing self-extracting files.
(b) Files may be read-only, password protected.

D. Acceptable nedia: The contractor shall subnmit the two nanuals via email. |If emmil is not workable, other acceptable nmedia include
100 or 250 negabyte Zip-Disk, 3 1/2 inch disk, or 650 negabyte CD-ROM Identify the software application and version used to create
each file submtted.

(1) Email: Maxi mum size of each of each email nessage shall be three and one-half (3.5) negabytes. Any conpressed files nust be
sel f-extracting and you nust provide appropriate instructions. You may use nmultiple email nmessages if necessary, however, you nust
annotate the subject lines in this manner: "Message 1 of 3, 2 of 3, 3 of 3."

(2) 100 or 250 Megabyte Zip-Disk, 3 1/2 inch disk or 650 negabyte CD-ROMvia U 'S. Mail or other carrier, delivered to the COIR at
the COTR s mailing address listed in the Section G "Communications" clause. The contractor shall |abel all submtted disks and CD- ROVs
with a descriptive title and version date, the contract nunber, the contractor's nane, address, and a contact's phone nunber.

NOTE: Pl ease sel ect only one nedium by which to transnmit the two nanuals. For instance, do not submit the two manuals via email and
al so 100 negabyte Zi p-Di sk.

17. PRICE GROUP: N A
18. ESTI MATED TOTAL PRICE: N A

1. DATA | TEM A011

2. TITLE OF DATA I TEM Presentation Materials

3. SUBTITLE NA

4, AUTHORITY: NA

5. CONTRACT REFERENCE: C.6.11

6. REQUI RI NG OFFI CE: AMSRD- TAR- R/ M5 264

7. DD 250 REQUI RED: Yes

8. APP CODE: NA

9. DI STRI BUTI ON STATEMENT REQUI RED: See Bl ock 16
10. FREQUENCY: See Bl ock 16

11. AS OF DATE: See Bl ock 16 bel ow

12. DATE OF FIRST SUBM SSI ON: See Bl ock 16 bel ow
13. DATE OF SUBSEQUENT SUBM SSI ONS: See Bl ock 16 bel ow

14. DI STRI BUTI ON:
A.  ADDRESSEES: B. COPI ES: DRAFT FI NAL

COTR M. Mtchell Cross, TACOM email: crossm@acomarny.ml 1 1

15. TOTAL: 1 1
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REMARKS:
The contractor shall deliver one (1) initial 3-panel display board sixteen (16) nonths after contract award. The COIR shall review
panel display board and comuncate any comments to the contractor within thirty (30) days of receipt of the 3-panel display board.

contractor shall deliver one (1) final 3-panel display board upon conpletion of the contract.

The presentation material may be publicly displayed at governnment |ocations, or at professional or industry trade shows or

conf erences.

C.

Conpl ete the presentation material in accord with Data |Item Description (DI D) D -ADW- 81373, "Presentation Material" and insert

Par agraph 10.3 of that DID, as |listed bel ow

D.

10. 3 Requi renent: Contractor shall prepare portable 3-panel display board, approximtely 72Wx 30H i n si ze.
10.3.1 Left panel to include: Purpose, Problem and Procedure.

10.3.2 Center panel to include: Title, Illustrations/Photos and/or G aphics/Charts

10.3.3 Right panel to include: Results and Concl usions.

See the data itemdescription (D -ADWN81373) at the Internet Address below, for instructions on conpleting the required

presentation materials:

http://131.82.253. 19/ doci nage/ 0001/ 58/ 88/ 81373. PD2

17.
18.

PRI CE GROUP: N A
ESTI MATED TOTAL PRICE: N A
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